
Contract for Surveying Services Contract No. 18-5IDP1010 
ERP Contract No. 4569 

THE STATE OF TEXAS § 

COUNTY OF TRAVIS § 

CONTRACT FOR SURVEYING SERVICES 
Indefinite Deliverable Contract with Work Authorizations 

THIS CONTRACT FOR SURVEYING SERVICES is made between the State of Texas, acting through 
the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701-2483 (State), and Halff 
Associates, Inc., having a principal business address at 1201 N. Bowser Road, Richardson, TX 75081 
(Surveyor), for the purpose of contracting for surveying services. 

As part of its responsibilities under Transportation Code, Chapter 202, the State requires land surveys to 
determine the location and design needs of roads, streets, and highways throughout the state. The 
State has determined that the services of professional land surveyors are sometimes necessary to carry 
out the required surveys. Under Texas Government Code, Chapter 2254, Subchapter A, and 43 TAC 
§9.30 et seq., the State requested letters of interest from professional land surveyors to assist the State 
by providing surveying services. The State has selected the Surveyor and desires to contract for 
surveying, described in more detail as follows: 

The work to be performed will include various types of professional land surveying services within 
and along Right-of-Way and easements in support of preliminary engineering, construction 
engineering and maintenance work within the State. 

The State and the Surveyor agree as follows. 

SECTION 1. SCOPE OF SERVICES. The State and the Surveyor will furnish items and perform 
services as identified in Attachment B (Services To Be Provided by the State), and Attachment C 
(Services To Be Provided by the Surveyor). All services provided by the Surveyor will conform to 
standard surveying practices, to the Texas Department of Transportation's Right of Way Manuals, to the 
Survey Manual, to the GPS Manual of Practice, to the Professional Land Surveying Practices Act, to the 
General Rules of Procedures and Practices promulgated by the Texas Board of Professional Land 
Surveying, to the Texas Society of Professional Surveyors' Manual of Practice for Land Surveying in 
Texas, and to all other applicable rules and regulations. 

SECTION 2. CONTRACT PERIOD. 
A. Contract Period. The period after this contract becomes effective and before it is terminated is the 
Contract Period. This contract becomes effective when executed by both parties and terminates four 
years after it becomes effective, unless the Contract Period is: 

(1) modified by written supplemental agreement before the date of termination under Attachment 
A (General Provisions), Article 4 (Supplemental Agreements); or 

(2) otherwise terminated in accordance with Attachment A (General Provisions), Article 24 
(Termination and Remedies). 
B. Maximum Contract Period. The maximum Contract Period is the time needed to complete all work 
authorizations issued in the first two years of this contract. 
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C. Unauthorized Work. The State will make no payment for anywork performed or cost incurred 
before or afterthe Contract Period. 

SECTION 3. COMPENSATION 
A. Maximum Amount Payable. Tbe maximum amount payable underthis contract is sbown in 

AttachmentE(Scheduie of Rates). Payment under tbis contract beyond tbe end oftbe current fiscal 
biennium is subject to availability of appropriated funds Iffunds are not appropriated,this contract sball 
be terminated immediately witb no liability to either party 
B. Basis o^ Payment. The basis of payment and reimbursement of costs is set forth in AttachmentE 
(Schedule of Rates) Satisfactorywork progress isacondition of payment. 
C. Reimbursement of Eligible Costs Tobe eligible for reimbursement, the Surveyors costs must 

(1) be incurred in accordance with the terms ofaval id work authorization; 
(2) be in accordance with AttachmentE(Schedule of Rates); and 
(3) complywith cost principles set forth in 48 CPR Part 31. 

0. Surveyor Payment of Subproviders. No later than ten days after receiving payment from the 
State, the Surveyor shall pay ail subproviders for work performed underasubcontract. The State may 
withhold all payments that have or may become due if the Surveyor fails to comply witb the ten-day 
payment requirement The State may also suspend the work underthis contract or any work 
authorization until subproviders are paid. This requirement also applies to all lower-tier subproviders, 
and this provision must be incorporated into all subcontracts. 

SECTIONS. PAYMENT REQUIREMENTS 
A. Invoices. The Surveyor shall request payment by submitting the original of an itemized invoice ina 
form acceptable to the State. The Surveyor may submit an invoice no more frequently than monthly and 
no later than ninety days after performing the work or incurring the cost. Por each work authorization, an 
invoice shall showthe contract number,the work authorization number,the total amount earned to the 
date of submission,the amount due as of the date ofthe invoice, and whether the invoice is forthe 
completion of all work under the work authorization orfor less than all work. 
8. Withholding Payments. If payment is withheld, the State shall notify the Surveyor and specify 
conditions that would allow the State to release the payment The State reserves the right to withhold 
payment; 

(1) lfadispute over the work or costs is not resolved within thirty (30)days; 
(2) pendingverificationthatworkissatisfactory; 
(3) if the Surveyor becomesadelinquent obligor under Family Code, §231.00^3; 
(4) if required work product is not received; or 
(5) if the State Comptroller of Public Accounts will not issueawarrant to the Surveyor. 

C. Required Reports. 
(1) As required in Attachments,the Surveyor shall submit Progress Assessment Reports on 

Exhibit H-3 to report payments made to Disadvantaged Business Enterprises or historically 
Underutilized Businesses. One copy shall be submitted with each invoice. 

(2) Before contract closeout, the Surveyor shall submitaPinal Report on Exhibit H-4 to the 
address set forth in AttachmentH. 

(3) With each invoice,the Surveyor shall submitaseparate progress report showing,for each 
work authorization,the percentage ofwork that was completed during the billing period and the 
percentage ofwork completed to date. The Surveyor shall also submit any written report requested by 
the State to document the progress of the work. 
0. Subproviders and Suppliers List. The Surveyor must provide the Statealist, compiled on Exhibit 
H-5/DBE or Exhibit H-8/HUB, of all subproviders and suppliers that submitted quotes or proposals for 
subcontracts This list shall include subproviders^ and suppliers^ names, addresses, and telephone 
numbers. 
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E. Debt to too State. If the State Comptroller of Public Accounts is prohibitedfrom issuingawarrant or 
initiating an electronic funds transfer to the Surveyor because ofadebt owed to the State, the State 
shall apply all payment due the Surveyor to the debt or delinguent tax until tho debt or delinquent tax is 
paid lo full. 

SECTION 5. WORK AUTHCRIZATICNS.Toauthorize all work under this contra^^ 
workauthorizationsusingformO^inAttachmentO^Work Authorizations). Tbe Surveyor roust sign aod 
returnawork authorization within seven working days after recoipt. Tho Surveyor's failure to accepta 
work authorization inatimely manner is grounds for termination of this contract. The State is not 
responsible for actions by the Surveyor or oosts incurred by the Surveyor except to the extent that the 
actions or oosts are directly associated withavalid work authorization. Terms and conditions governing 
tho use of work authorizations are set forth in AttachmentA(General Provisions). Article1(Work 
Authorizations). 

SECTIONS SIONATORYWARRANTY The undersigned signatoryfortheSurveyorwarrants thatthe 
signatory is an officer of the organization for which this contract is executed and has the authority to 
execute this contract on behalf of the Surveyor. This warranty is made to induce the State to enter into 
this contract. 

SECTION 7. NOTICES All notices to either party by the other party will be delivered personally or sent 
by U.S. Mail, postage prepaid, to the following respective addresses: 

Surveyor: The State ofTexas: 

Authorized Agent Professional Engineering Procurement Services Director 
Halff Associates, Inc. Texas Department of Transportation 

1201 N. Bowser Road 125 E. 11 t h Street 
Richardson, Texas 75081 Austin, Texas 78701 

The notice shall be received by the addressee on the date delivered or deposited in the mail, unless 
otherwise provided. Either party may change the above address by sending written notice of such 
change to the other in the manner provided. 

SECTION 8. INCORPORATION OF PROVISIONS. Attachments A through H are made part of this 
contract. The parties shall comply with the provisions of Attachments A through H as if they were set 
forth in full within the body of this contract. 

ESURVEYOR 

ignature) 
son A. Jernigan 
(Printed Name) 

Authorized Agent 
(Title) 

Z rxtg>> ^ / y 
(Date) 

(Signature) 
LtGenVF. Weber USMC (Ret) 

(Printed Name) 
Executive Director 

\^\v?!r^Ktr io\$ 
V(Date\ 
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Attachments to Contract for Surveying Services 
incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
B Services To Be Provided by the State 
C Services To Be Provided by the Surveyor 
D Work Authorizations 

Form D-1 Work Authorization 
Form D-2 Supplemental to a Work Authorization 

E Schedule of Rates 
F Computer Graphics Files 
G Not Applicable 

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded 
Professional or Technical Services Contracts - See Attachment H 
Instructions - Not Applicable 

H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral 
Professional or Technical Services Contracts - See Attachment H 
Instructions - Not Applicable 

H-SG Historically Underutilized Business (HUB) Requirements for State 
Funded Professional or Technical Services Contracts - State of Texas 
HUB. Subcontracting plan required - See Attachment H Instructions 

H-SN Historically Underutilized Business (HUB) Requirements for State 
Funded Professional or Technical Services Contracts - No State of 
Texas HUB - Not Applicable 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report - Not Applicable 
H-4 Subprovider Monitoring System Final Report 
H-5 Federal Subproviders and Supplier Information Not Applicable 
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress 

Assessment Report 
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ATTACHMENT A 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Supplemental to a Work Authorization 
3 Suspension of Work Authorizations 
4 Supplemental Agreements 
5 Additional Work 
6 Progress 
7 Personnel, Equipment, and Material 
8 Subcontracting 
9 Surveyor's Responsibilities 
10 Inspection of Work 
11 Submission of Work Product 
12 Maintenance, Retention, and Audit of Records 

12A License for TxDOT Logo Use 
13 Civil Rights Compliance 
14 Insurance 
15 Child Support Certification 
16 Ownership of Data 
17 Patent Rights 
18 Compliance with Laws 
19 Noncollusion 
20 Debarment Certifications 
21 Lobbying Certification 
22 Gratuities 
23 Conflict of Interest 
24 Indemnification 
25 Disputes 
26 Termination and Remedies 
27 Severability 
28 Successors and Assigns 
29 Prior Contracts Superseded 
30 Nepotism Disclosure 
31 Office of Management and Budget Audit Requirements 
32 Public Information 
33 E-Verify Certification 
34 Restrictions on Employment of Former State Officers or 

Employee 
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ATTACHMENT A 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Surveyor shall not begin any work until the State and the Surveyor have signed a work 
authorization for the work. The State will make no payment for any work performed or cost incurred 
before a work authorization is fully executed or after the completion date specified in the work 
authorization. The completion date for a work authorization may not extend beyond the Contract 
Period. All work authorizations must be issued within two years after this contract is fully executed. 
B. Contents. Each work authorization shall specify (1) the scope of work to be performed; (2) a 
period of performance with a beginning and ending date; (3) a full description of the work to be 
performed; (4) a work schedule with milestones; (5) a maximum cost; (6) whether the basis of 
payment is lump sum, unit cost, or specified rate; and (7) a work authorization budget calculated 
using rates set forth in Attachment E (Schedule of Rates). Additional contract terms and conditions 
may not be included in a work authorization. A work authorization may not waive any responsibilities 
or obligations contained in this contract. In the event of any conflict in terms and conditions between 
a work authorization and this contract, the terms and conditions of this contract shall prevail. Each 
work authorization shall be signed by both parties and become a part of this contract. 
C. Budget. A work authorization budget shall set forth in detail (1) a list of the work to be performed; 
(2) the computation of the cost of the work described in the work authorization; and (3) the maximum 
amount payable under the work authorization. The State will not pay items of cost that are not 
authorized under Attachment E (Schedule of Rates) and will not pay rates that exceed those 
authorized in Attachment E (Schedule of Rates). 
D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is 
the State's intent to issue work authorizations under this contract, the Surveyor shall have no cause of 
action based on the State's failure to issue work authorizations under this contract or on the number 
ofwork authorizations issued. 
E. Emergency Work Authorizations. The State, in its sole discretion, may accept the Surveyor's 
signature on a faxed copy of a work authorization as satisfying the Surveyor's obligation to execute 
the work authorization if the signed original is received by the State within five business days after the 
State's receipt of the fax. 

ARTICLE 2. SUPPLEMENTAL TO A WORK AUTHORIZATION 
A. Necessity of Supplemental to a Work Authorization. Work under a work authorization is 
limited to the work specified in the work authorization. Before any work may be performed that is not 
specified in a work authorization and before any additional costs are incurred, the parties shall 
execute a supplemental to a work authorization in the form set forth as Form D-2 in Attachment D 
(Work Authorizations). A supplemental to a work authorization may not be executed after the 
expiration of the work authorization it is supplementing or outside the Contract Period. Under no 
circumstances will the State pay more than the maximum amount payable set forth in Attachment E 
(Schedule of Rates), as it may be amended by supplemental agreement from time to time. 
B. Extension of Time. If the Surveyor determines or reasonably anticipates that the work 
authorized in a work authorization cannot be completed before the specified completion date, the 
Surveyor shall promptly notify the State. In its sole discretion, the State may agree to extend the 
work authorization period by joint execution of a supplemental to a work authorization. 
C. Change in Scope. The scope of work authorized in a work authorization may only be altered 
through execution of a supplemental to a work authorization. If the change in scope affects the 
amount payable under a work authorization, a revised work authorization budget shall be 
incorporated in the supplemental to a work authorization. 
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ARTICLE3.SLISPENSICNCFWCRKALITHCRIZATICNS 
A. Not ion The State may suspendawork autborization without terminating this contract by notifying 
the Surveyor orally. Oral notification must be followed by written confirn^ation. 
8 . Reinstatement The state may reinstateasuspendod work autborization by giving written notice. 
Unless waived in writing by the parties, the reinstatement will be efTective sixty business days after 
the notice is provided. 
0 . Contract Period Not Affected Suspension o fawork authorization does not affect the Contract 
Period The work authorization will terminate under its own provisions or at the end of the Contract 
Period, whichever occurs first, unless this contract, tbe work authorization, or both are amended to 
authorize additional time, as appropriate. 
O. Limitation of Liability The State is not liable for work performed or oosts incurred before the 
date authorized by the State to begin work, during periods when work is suspended, or after the 
completion date of tbe work authorization,or afterthe Contract Period. 

ARTICLED SUPPLEMENTALACREEMENTS 
The terms of this contract may he modified by Supplemental Agreement A supplemental agreement 
must bo fully executed within the Contract Period 

ARTICLED. ADDITIONAL WORK 
A. Notice, if the Surveyor believes that any assigned work is beyond tbe scope of this contract or 
any work authorization issued under this contract, the Surveyor shall promptly notify the State in 
writing and demonstrate how the assigned work constitutes additional work. 
8 . Supplemental Agreement If the State finds that the work does constitute additional work, the 
State sball so advise the Surveyor The parties may then executoasupplementaiagreement,awork 
authorization,orasuppiementaltoawork authonzation,as appropriate. 
C. Waiver ofRights. By failing to comply with this article,the Surveyor waives any right to 
compensation or reimbursement with regard to additional work. 

ARTICLED. PROGRESS 
A. Communications Prom time to time during the progress of the work, tbe Surveyor sball confer 
with the State. The Surveyor shall prepare and present all information that is requested by the State 
or is necessary for tbe State to evaluate tbe work. 
B. Reports. The Surveyor shall promptly advise the State in writing of events that may havea 

significant effect on the progress ofawork authorization. 
(1) The Surveyor shall promptly advise tbe State in writing of any problems, delays, or 

adverse conditions tbat will materially affect the ability to meet goals on scbeduie Tbis disclosure will 
be accompanied by statement of the action taken or contemplated and any state or federal 
assistance needed to resolve the situation. 

(2) The Surveyor shall also promptly advise the State in writing offavorable developments or 
events that enable meeting goals sooner than anticipated 

ARTICLET.PERSONNEL,EODIPMENT^ANDMATERIAL 
A. Surveyor Resources. The Surveyor shall maintain an office, employ sufficient personnel, and 
possess adequate equipment to perform the services required under this contract. The Surveyor 
certifies that it currently has adequate qualified personnel in its employmentfor performance ofthe 
services required under this contract orthati twi l i be able to obtain adequate qualified personnel from 
sources other than the State. 
8, Removal of Contractor Employee. All employees of tbe Surveyor assigned to this contract shall 
have sufficient knowledge and experience to enable them to perform the duties assigned to them. 
Tho State may require the Surveyor to remove any employee from work authorized in this contract if 
in the sole opinion of tbe State, the work of that employee does not comply with tbis contract or the 
conduct of that employee is detrimental to the work. 
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C. Removal of Project Managed The Surveyor s n a i l s 
afteraprojectmanagerisremovedfromworkonthiscontractandshal lgivethereasonforthe 
removal In any event, this notice must be given no later than three business days after the removal. 
0. State Approval of Replacement Project Manager. The Surveyor may not replace the project 
manager,temporarily or permanently, without the advance written approval of the State. 
E. Ownership of Acquired Property. Except to the extent thataspeoific provision ofthis contract 
states to the contrary, the State shall own ail intellectual property acguired or developed underthis 
contract and all eguipment purchased hythe Engineer or its subcontractors under this contract. All 
intellectual property and eguipment owned by the State shall be delivered to the State when the 
contract terminates. 

ARTICLE8.SUBCONTRACTINO 
A. Prior Approval. Tbe Surveyor shall not assign, subcontract, or transfer any professional services 
related to the work under this contract without the advance written approval of the State. 
8. Reguired Provisions. All subcontracts for professional services sball include the provisions 
contained in AttachmentA(OeneralProvisions)and any other provisions reguired by law. 
C. Surveyor Responsibilities. Asubcontract does not relieve the Surveyor of any responsibilities 
under this contract. 

ARTICLED SURVEYORS RESPONSIBILITIES 
A. Accuracy. The Surveyor shall be responsible for the accuracy of work and shall promptly make 
any revisions or corrections made necessary by its errors, omissions, or negligent acts. The 
Surveyor's responsibility for revisions and corrections under this article will be determined by the 
State Errors made by the Surveyor will remain the Surveyor's responsibility as long as allowed by 
applicable law. If the Surveyor submits work tbat does not comply witb the terms of this contract, the 
State shall instruct the Surveyorto take actions necessary to bring the work into compliance with this 
contract. No additional compensation shall be paid for work performed under this paragraph. 
8. Seal. The Surveyor shall sign, seal, and date ail appropriate surveying submissions to the State 
in accordance with theTexas Surveying Practice Act and the rules of theTexas Board of Professional 
Land Surveying 

A R T I C L E D . INSPECTIONOPWORK 
A. Review Rights. Authorized representatives oftbe State and,when federal funds are used,the 
U S Oepartment ofTransportation shall have the right at ail reasonable times to review the work 
performed under this contract and the premises in which work is being pertormed. 
B. Reasonable Access. The Surveyor shall provide and reguire its subproviders to provide all 
reasonable facilities and assistance for the safety and convenience of state orfederal representatives 
in the performance of their duties. 

A R T I C L E D . SUBMISSION OFWORK PRODUCT 
At the State's reguest, all work product shall be submitted in preliminary form for approval by tbe 
State before the final work product is issued The State's comments on the Surveyor's preliminary 
work product shall be addressed in the final work product. 

A R T I C L E D . MAINTENANCES RETENTION^ANO AUDIT OF RECORDS 
A. Retention Period. The Surveyor shall maintain all books, documents, papers, accounting 
records, and other evidence pertaining to costs incurred and services provided (Records) The 
Surveyor shall make the Records available at its office during the Contract Period and for seven 
years from the date of final payment under this contract, until completion of ail audits, or until pending 
litigation has been completely and fully resolved, whichever occurs last 
B. Availability. The State, the Federal Highway Administration, the United States Oepartment of 
Transportation,its Office oflnspector General,the State Auditors Office,and the United States 
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C o m p t e r G e n e r a l 
examinations, excerpts, and transcriptions. 
C. State Audi tor The State Auditor may conduct an audit or investigation of any entity receiving 
funds from the state directly under this contract or indirectly throughasubcontract under this contract. 
Acceptance offunds directly underthis contract or indirectly throughasubcontract underthis contract 
acts as acceptance of the authority of the state auditor, under the direction of the legislative audit 
committee, to conduct an audit or investigation in connection with those funds. An entity that is 
subject to an audit or investigation must provide the State Auditorwith access to any information the 
State Auditor considers relevant to the investigation or audit. 

ARTICLE^2A.LICENSEFORTxOOT LOGO USE 
A. Grant of Licensed Limitations. Tbe Surveyor is grantedalimited revocable non-exclusive 
license to use the registeredTxOOT trademark logo (TxOOT F l y i n g s ) on any deliverables prepared 
under this contract that are the property of the State. The Surveyor may not make any use of the 
registeredTxOOT trademark logo on any other materials or documents unless it first submits that 
reguest in writing to tbe State and receives approval for the proposed use. The Surveyor agrees that 
it shall not alter,modify,dilute, or otherwise misuse the registeredTxOOT trademark logo or bring it 
into disrepute. 
8 . Notice of Registration Reguired: The Surveyor's use ofthe Flying sunde r this article shall be 
followed by the capital let terRenclosedwith inacirc le(^tbat gives notice that the Flying T' is 
registered in the United States Patent andTrademark Office (USPTO). 
0 . No Assignment or Sublicense. The Surveyor may not assign or sublicense the rights granted 
by tbis article without the prior written consent of the State. 
0. Term of License. The license granted to the Surveyor by this article shall terminate at the end of 
theterm specified in Article2of this contract. 

ART ICLED. CIVIL RIGHTS COMPLIANCE 
A. Compliance with Regulations.The Surveyor shall comply with the regulations of the U.S. 
Oepartment ofTransportation,49 CFR Parts 21,25,27,and 28,as they relate to nondiscrimination, 
and with Executive Order11245,titled Egual Employment Opportunity,as amended by Executive 
Order11375. These regulations and orders are collectively referred to as the Regulations. 
8 . Nondiscrimination.The Surveyor, with regard to the work performed by it during this contract, 
shall not discriminate on the basis of race,color,sex, national origin,age, religion,or disability in the 
selection and retention of subcontractors, including procurement of materials and leases of 
eguipment. 
C. Solicitations for Subcontracts. In all solicitations for work to be performed underasubcontract, 
including procurement of materials or leases of eguipment, each potential subcontractor or supplier 
shall be notified by the Surveyor of tho SurveyoBsobiigations under this contract and the Regulations 
relative to nondiscrimination on the basis of race, color,sex, national origin,age, religion,or disability. 
0. Information and Reports. The Surveyor shall provide all information and reports reguired by the 
Regulations or by directives issued under tbe Regulations. The Surveyor shall aiso permit access to 
its books, records, accounts, other sources of information, and to its facilities, to the extent they are 
determined by the Texas Oepartment ofTransportation or the Federal Highway Administration to be 
pertinent to ascertaining compliance with the Regulations or directives issued under the Regulations, 
i fany information reguested ofthe Surveyor is in the exclusive possession ofanotberwbo fails or 
refuses to furnish this information,the Surveyor shall so certify to theTexas Oepartment of 
Transportation or the Federal Highway Administration, as appropriate, and shall explain in detail the 
efforts it bas made to obtain the information. 
E. Sanctions for Noncompliance. If the Surveyor does not comply fully with the nondiscrimination 
provisions of this contract, the State shall impose whatever contract sanctions it or the Federal 
Highway Administration considers appropriate, including: 

1. Withholding payments until the Surveyor complies; or 
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2. Terminating or suspending this contract, in whole or in part. 
P. lncorporat ionofProvisions.TheSurveyorshai l includetheprovisionsofparagraphs(A) 
through (E) in every subcontract, including procurement of materials and leases of eguipment, unless 
exempted by the Regulations or directives issued under the Regulations. If tbe Surveyor becomes 
involved in or is threatened with litigation withasubcontractor or supplier asaresult of its inclusion of 
tbese provisions, the Surveyor may ask tbe State to enter into that litigation to protect the interests of 
the State and may ask the United States to enter into that litigation to protect the interests of the 
United States. 

ARTICLE 14. INSURANCE 

The Surveyor certifies that it has insurance on file with the Contract Services, of theTexas 
Oepartment ofTransportation in the amount specified onTexas Oepartment ofTransportation Eorm 
1560-CSS. The Surveyor certifies that it will keep current insurance on file with that office for the 
duration ofthe Contract Period. If insurance lapses during the Contract Period, the Surveyor shall 
cease work unti lanew certificate of insurance is provided. 

ART ICLED. CHILD SUPPORT CERTIFICATION 
Under Section 231u06,Texas Family Code,the Surveyor certifies that the individual or business 
entity named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or 
payment and acknowledges that this contract may be terminated and payment may be withheld if this 
certification is inaccurate. If the above certification is sbown to be false, the Surveyor is liable to the 
state for attorney's fees, the cost necessary to complete the contract, including the cost of advertising 
and awardingasecond contract, and any other damages provided by law or the contract. A child 
support obligor or business entity ineligible to receive payments because ofapaymentdelinguency of 
more tban thirty (30)days remains ineligible until: all arrearages have been paid; the obligor is in 
compliance withawritten repayment agreement or court order as to any existing delinquency; orthe 
court of continuing jurisdiction over the child support order has granted tbe obligor an exemption from 
Subsection(a)of Section 231.005,Texas Family Code,as part ofacourt-supervised effort to improve 
earnings and ohiid support payments 

ART ICLED. OWNERSHIPOF DATA 
A. Work for Hire. Aii services provided under this contract are considered work for hire, and aii 
data, basic sketches, charts, caicuiations, pians, specifications, and other documents created or 
coiiected under the terms of this contract are the property of the State. 
8 . Disposition of Documents. Aii documents and data prepared by the Surveyor and aii 
documents and data furnished to the Surveyor by the State shaii be delivered to the State at its 
reguest The Surveyor,at its own expense, may retain copies of documents or any other data that 
have been furnished the State under this contract, but use of the documents or data is subject to 
permission by the State. 
C. Release of Survey Data and Documents. Tbe Surveyor wiii not release any survey data or 
documents created or collected under this contract except to its subproviders and to the extent 
necessary to complete this contract. All subcontracts shall includeaprovision that acknowledges the 
State'sownership of the survey data and documents and prohibits its use except to the extent 
necessary to complete this contract The Surveyor is responsible for any improper use of survey data 
or documents by its employees, officers, or subproviders, including costs, damages, or other liability 
resulting from improper use Neither the Surveyor nor any subprovider may chargeafee for survey 
data or documents. 

ARTICLE^T.PATENTRIOHTS 
The State and the U.S.Oepartment ofTransportation shall have the royalty-free, nonexclusive, and 
irrevocable right to use and to authorize others to use any patents developed by the Surveyor under 
tbis contract 
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ARTICLE 18. COMPLIANCE WITH LAWS 
The Surveyor shall comply with all applicable federal, state, and local laws, statutes, codes, 
ordinances, rules, and regulations and with the orders and decrees of any court and of any 
administrative body or tribunal in any manner affecting the performance of this contract, including 
worker's compensation laws, minimum and maximum salary and wage statutes and regulations, 
nondiscrimination laws, and licensing laws and regulations. At the request of the State, the Surveyor 
shall furnish satisfactory proof of its compliance with this article. 

ARTICLE 19. NONCOLLUSION 
A. Warranty. The Surveyor warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for the Surveyor, to solicit or secure this contract and 
that it has not paid or agreed to pay any company or Surveyor any fee, commission, percentage, 
brokerage fee, gifts, or any other consideration, contingent on or resulting from the award or making 
of this contract. 
B. Liability. For breach or violation of this warranty, the State shall have the right to annul this 
contract without incurring any liability or in its discretion, to deduct from the contract price or 
compensation or otherwise to recover the full amount of the fee, commission, percentage, brokerage 
fee, gifts, or other consideration. 

ARTICLE 20. DEBARMENT CERTIFICATIONS 
The parties are prohibited from making any award at any tier to any party that is debarred or 
suspended or otherwise excluded from or ineligible for participation in Federal Assistance Programs 
under Executive Order 12549, "Debarment and Suspension." By executing this agreement, the 
Surveyor certifies that it is not currently debarred, suspended, or otherwise excluded from or ineligible 
for participation in Federal Assistance Programs under Executive Order 12549. The parties to this 
contract shall require any party to a subcontract or purchase order awarded under this contract to 
certify its eligibility to receive Federal funds and, when requested by the State, to furnish a copy of the 
certification. 

ARTICLE 21. LOBBYING CERTIFICATION 
In executing this contract, the signatories certify to the best of his or her knowledge and belief, that: 
A. Payment of Funds. No federal appropriated funds have been paid or will be paid by or on behalf 
of the parties to any person for influencing or attempting to influence an officer or employee of any 
federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any federal contract, the making of any 
federal grant, the making of any federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification ofany federal contract, grant, loan, or 
cooperative agreement. 
B Certification Status. The Surveyor certifies that it is not: 

1. a person required to register as a lobbyist under Chapter 305, Government Code; 
2. a public relations firm; or 
3. a government consultant. 

C. Disclosure Form. If any funds other than federal appropriated funds have been paid or will be 
paid to any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress 
in connection with federal contracts, grants, loans, or cooperative agreements, the signatory for the 
Funding Agency shall complete and submit the federal Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions. 
D. Subawards. The parties shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts 
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under grants, loans, and cooperative agreements)and that all subrecipients shall certify and disclose 
accordingly. 
E. Penalties. Submission ofthis certification isaprereguisiteimposeci by Titie 31 U.S.C.§1352 for 
making or entering into this transaction. Any person who fails to file t h^ reguired certification shall be 
subjecttoacivil penalty of not less than $10,000 and not more than $100,000 for each sucb failure. 

ARTICLE22. GRATUITIES 
A. Employees NotTo8enef i t . EmployeesoftheTexas OepartmentofTransportation may not 
accept any benefit, gift, orfavorfrom any person who is doing business with orwho reasonably 
speaking may do business with the State under this contract. The only exceptions are ordinary 
business lunches and items that have received the advance written approval of the Execu t i ves 
of theTexas OepartmentofTransportation, 
8 . Liability. The State may terminate tbis contract if the Surveyor or any other person who is doing 
business witb orwho reasonably speaking may do business with the State under this contract offers 
benefits, gifts, orfavors to State employees in violation ofthis policy, 

ARTICLE23. CONFLICT OPINTEREST 
The Surveyor represents that the firm has no conflict of interest that would in any way interfere with 
its or its employees'pertormance of services for the departrnentorwhioh in any way conflicts with the 
interests of the department. The Surveyor further certifies tbat this agreement is not barred because 
ofaconflict of interest pursuant to Texas Government Code, Section 2261252,between it and the 
State, Specifically,the Surveyor certifies that none ofthe following individuals,nor any or theirfamily 
members within tho second degree of affinity or consanguinity,owns1^or more interest, or hasa 
financial interest as defined undorTexas Government Code, Section 2261252(b), in the firm: any 
memberofthoTexasTransportation Commission, TxOOT's Executive Oirector, General Counsel, 
Chief of Procurement and Eield Support Operations, Oirector of Procurement, or Director 
Services. Tho firm shall exercise reasonable care and diligence to prevent any actions or conditions 
that could result inaconflict with the department's interests. 

ARTICLE24. INDEMNIFICATION 
A. Errors^ Omissions,Negl igentActs. The Surveyor shall indemnifythe State and its officers and 
employees from all claims and iiabilitythatresultfrom any error,omission,or negligent act of the 
Surveyor or of any person employed by the Surveyor under this contract 
8. Attorney Fees. The Surveyor shall also indemnify the State from any and all expense, including 
attorney fees that may be incurred by the State in litigation or otherwise, to the extent that the 
expense results from any error,omission,or negligent act of the Surveyor or of any person employed 
by the Surveyor under this contract. 

ARTICLE 25. DISPUTES 
A. Procurements by the Surveyor. The Surveyor shall be responsible for the resolution of any 
claim arising out of any procurement made by the Surveyor in support of the services authorized by 
this contract. 
8 . Disputes Concerning Work or Cost. Any dispute concerning tbis contract or work or rates 
underthiscontractshall be resolved under 43TAC §0.2. 

ARTICLE 26.TERMINATION AND REMEDIES 
A. Causes. This contract may be terminated by: 

1. Written agreement of the parties; 
2. Written notice from either party because the other party did not fulfill its contractual 

obligations; or 
3. Thirty days'written notice from the State, with or without cause. 
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8. Payments Due After Termination. If the State terminates this contract, the State will not be 
liable for any fees otherthan those that are due at the time of termination. If this contract is 
terminated under Article 28(A)(3), the Surveyor shall not incur costs during tbe thirty days after notice 
is given if those costs are more tban tbe costs incurred during the immediately preceding thirty days. 
C. Value of Completed Work. The State sball determine tbe value of any work that has been done 
at the time of termination. Compensation for partial work sball be calculated on tbe basis of the 
percentage ofwork completed at the time of termination, in making that calculation, the State will 
consider 

1. Actual costs incurred,not to exceed the rates setforth in AttaohmentE(Schedule of 
Rates), in pertorming the work to the date of termination; 

2. The amount of work that was satisfactorily completed as of tbe date of termination; 
3 The value of tbe work that is usable to fhe State; 
4. Tbe cost to fho State of employing anotherfirm to complete tbe reguired work; 
5. The time reguired to employ anotherfirm to complete the work; 
6. Otherfactors that affect the value totbe State of the work performed. 

0. Payment of Additional Costs, if this contract is terminated under Article 28(A)(2), tbe State may 
take overthe project and prosecute the work to completion. The Surveyor shall be liable to the State 
for any additional costto tbe State caused by the termination. 
E. Excusable Delays. Except with respect to defaults by subproviders, the Surveyor will not be 
considered in default for any failure that arises out of causes beyond tbe control and without the 
negligence of the Surveyor. Tbose include acts of Ood or the public enemy,acts of fhe Oovernment 
in its sovereign or contractual capacifv,fires, floods, epidemics, quarantine restrictions, strikes, freight 
embargoes, and unusuallysevere weather. 
P. Surviving Reguirements. Exceptfor provisions that specifically establish responsibilities that 
extend beyond the Contract Period, termination and payment underthis article extinguish the rights, 
duties, and obligations of tbe State and tbe Surveyor under this contract. 
0 . Remedies. This contract shall not be considered as specifying tbe exclusive remedy for any 
default. All legal remedies may be pursued by either party and shall be cumulative. 

ARTICLED. SEVERABILITY 
If any provision in fhisoonfraof is for any reason hold fo be invalid, illegal, or unenforceable in any 
respect, that invaiidify,illegality,or unenforceability shall not affect any other provision of this contract, 
in fhaf case, fhisconfracf shall be consfrued as if fho invalid, illegal, or unenforceable provision had 
never been confained in if 

ARTICLE 28. SUCCESSORS AND ASSIGNS 
Tho Surveyor and fho Sfafo bind fhemselves and fheir successors, executors, adminisfrafors, and 
assigns fo each other party of fhisconfracf and fo fbo successors, executors, adminisfrafors, and 
assigns of each other party witb regard to all covenants of this contract. The Surveyor shall not 
assign, subcontract, or transfer its interest in tbis contract without the written approval of tbe State. 

ARTICLE29. PRIOR CONTRACTS SUPERSEDED 
This contract constitutes tbe sole agreement of the parties for the services authorized in it and 
supersedes any prior understandings or written or oral contracts between tbe parties respecting its 
subject matter. 

ARTICLED. NEPOTISM DISCLOSURE 
A. In this section the term "relative" means; 

(1) aperson's great grandparent, grandparent, parent, aunt or uncle, sibling,niece or nephew, 
spouse, child, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling, child, or grandchild of the person's spouse. 
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8. A notification reguired hy this section shaii he submitted in writing to the person designated to 
receive official notices under this contract and hyfirst-ciassmaii addressed to Contract Services 
Office,Texas Department ofTransportation,125 E a s t l l t h Street, AustinTexas^S The notice 
shall specify the Surveyor's firm name, the name of the person who submitted tho notification, the 
contract numhor,the district, division,or office ofTxDOT that is principally responsible forthe 
contract, the name of the relevant Surveyor employee, the expected role of the Surveyor employee 
on the project, the name of theTxOOTemployee who isarelative of the Surveyor employee, the title 
of theTxOOTemployee, fhe work location of theTxOOTemployee,and the nature of the 
relationship. 
0 By executing this contract, the Surveyor is certifying that the Surveyor does not have any 
knowledge that any of its employees or of any employees ofasubcontractor who are expected to 
work under this contract havearelative tbat is employed by TxOOTunless tbe Surveyor bas notified 
TxOOTofeach instance as required by subsection (b). 
0. If the Surveyor learns at any time that any of its employees or that any of fhe employees ofa 
subcontractor who are performing work under this contract havearelative wbo is employed by 
TxOOT,the Surveyor shall notifyTxOOTunder subsection (b)of each instance within thirty days of 
obtaining that knowledge. 
E. ifthe Surveyor violates this section,TxOOTmay terminate tbe contract immediatelyfor cause, 
may impose any sanction permitted by law,and may pursue any other remedy permitted by law. 

ARTICLE 31. OFFICE OEMANAOEMENT ANO BUOOETAOO 
Tbe parties shall comply with the reguirement of fhe Singie Audit Act of 1984,P.L.98-502,ensuring 
that the single audit report includes the coverage stipulated in OMB Circular A-133. 

ARTICLE 32. PUBLIC INFORMATION ANO CONFIDENTIALITY 
The Surveyor is reguired to make any information created or exchanged witb the state pursuant to 
this contract, and not otherwise excepted from disclosure under the Texas Public information Act, 
available inaformat that is accessible by the public at no additional charge to the state. 

ARTICLE 33. E-VERIFY CERTIFICATION 

Pursuant to Executive Order RP-80, the surveyor certifies and ensures that for all contracts for 
services, the surveyor shall, to the extent permitted by law, utilize tho United States Oepartment of 
Homeland Security'sE-Verify system during the form of tbis agreement to determine the eligibility o f 

1. All persons employed by the surveyor during the term of this agreement to perform duties 
within the State ofTexas; and 

2 All persons, including subcontractors, assigned by the surveyor to perform work pursuant to 
this agreement. 

Violation of this provision constitutesamaterial broach of this agreement. 

ARTICLED. RESTRICTIONSON EMPLOY 
The Engineer shall not hireaformer state officer or employee ofasfate agency who,during the period of state 
service or employment, participated on behalf of the state agency in this agreement's procurement or its 
negotiation until after the second anniversary of the date of the officer's or employee's service or employment 
with fhe state agency ceased. 
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^ T T ^ O ^ ^ T O 

SERViCESTCBERRCViOEDBYTHEST^TE 

Subject to availability^ tbe services t o b e p r o v i d e d or perforrned by tbe Sta^ 
Included but not bel imited to^ tbe fol lowing items: 

A Name, address and phone number of the State's Rroject manager. 

B. Specifications reguirements for all surveys. 

C. Reriodically inspect eguipment and procedures of the Surveyor. 

D. Maintain oversight of all services provided by tbo Surveyor through periodic 
inspections 

15. Control,Section and Job Number(CSJ). 

P. Copies of the latest Horizontal and Vertical Control D ^ 

O Approved Scbematic Oesign Layout, if any. 

H Planimetric (2D)and Digital Terrain Model(3D)Riles. 

i. Approved district design standards includingTitleSheetswith Title Blocks. 

J. Diagrams, sketches, photographs,and other applicable documents. 

K. Current Right-of-Way (RCW) Oeo-Dafabase Templates. 

L. ROW Mapping Check List (s). 

M. ExisfingRCWmaps. 

N. Access to State's Real Time Kinematic (RTK) Virtual Reference Station (VRS) 
Network via License Agreement. 

C Reguired Horizontal and Vertical Datum to be used. 

P. 3.5'Aluminum Disks (RCW,BenchmarkandOlobal Positioning Sysfem(OPS) 
Control) 

O. Metal Delineator Post (Wing Channel Post). 

R. Delineator Placement Detail Shoot. 

S. 8 ^ ' ' x 1 1 ' ' Survey Control Data S^̂  
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T. The State's current Level Library Files. 
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ATTACHMENTO 

SERVICESTO BE PROVIDED BYTNE SURVEYOR 

Oeneral Standards 

All surveys must moot or exceed the standards set In the Professional Land Surveying 
Practices Act, me Oeneral Rules ef Procedures and Practices promulgated by tbe 
Texas Board of Professional Land Surveying (TBPLS), and theTexas Oepartment of 
Transportation (TxOOT) TxOOT Survey Manual, latest edition, and sball be 
accompllsbod In an organized and professional manner, subject to tbe approval of tbe 
State 

Tbe Surveyor shall use tbe State's ^O l ^vc^ ^ P^oced^es^o^m/narv^o^e/ease. 
(online at: btto:^onllnemanuals.txdof.oov/fxdotmanuals/ppr/lndex.htm) and theTxOOT 
Survey Manual, latest edition, as the basis for the format and preparation of all right-of-
way documents produced,Including Rlght-of-Way (ROW) maps, property descriptions 
(Including parcel plats), and otber Rlght-of-Way work products, unless otherwise 
specified by the State. 

Tbe surveyor shall use the North American Oatumof1983(NA083),Texas Coordinate 
System of1983 (State Plane Coordinates), applicable to the zone or zones In which tho 
workls performed, with values In US. Survey Poet, as the baslsforall horizontal 
coordinates derived, unless otherwise directed by tho State. The Surveyor shall use the 
datum adjustment currently In use by tbe State unless otherwise specified by the State. 

Project or surface coordinates must bo calculated by applylngaComblned Adjustment 
Pactor (CAP) to State Plane Coordinate values Tbe State may direct the Surveyor to 
useaspeclflc CAP foraproject to: a) match existing or ongoing projects, b)conform to 
a countywlde surface adjustment factor,orc) be calculated specifically for tbe project 
area. 

Elevations must be based on tbe North American Vertical Oatum 88 (NAV088), unless 
otherwise specified by the State 

All OPS work, whether primary control surveysorother, mustmeetorexcood the 
current TxOOT Survey Manual, latest edition, to the order of accuracy specified In the 
categories listed below or In a work authorization. I f the order of accuracy Is not 
specified In this Contract or Inawork authorization,the work must meet or exceed the 
order of accuracy specified In the publications listed In this paragraph. 

All conventional horizontal and vertical control surveys must meet or exceed theTxOOT 
Survey Manual,latest edition,and theTexas Society of Professional Surveyors (TSPS) 
Manual of Practice for Land Surveylno In the State ofTexas,latest edition.to fhe order 
of accuracy specified,and In the categories Iisted below or Inawork authorization. If 
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tbe order of accuracy is not specified in this Contract or i n a work authorization, the 
work must moot or exceed the order of accuracy specified in tbe publications listed in 
this paragraph 

In orderto ensure accuracy and accountability of the services provided underthis 
Contract, the State may reguire the Surveyor to certify work performed underthis 
Contract as true and correct according to FGCS standards, theTxDCT Survey Manual, 
iatest edition.or theTSPS Manuai of Practice for Land Survevino in the State ofTexas. 
as may he appiicabie. 

The Surveyor shaii provide temporary signing and traffic control in and around survey 
operations; tho signing and trafficcontroi shall complywlth provisionsof theTexas 
Manual of LlniformTraffic Control Devices. All signs, flags and safety eguipment shall 
be provided by the Surveyor. The Surveyor shall notify the Public Information Cffice of 
tbe District where the work is to be performed at least five working days in advance of 
any lane closures 

Tbe Surveyor shall provide all personnel, eguipment, and materials necessary for the 
performance of the activities reguired by this agreement or by anywork authorization 

TboSurveyor shall provideSurvey Data(original and processed) t o t h e S t a t e o n a 
compact disk or other approvedmedium. The Survey Data must be fully compatible 
with the State's computer system and with programs in use by tbe State at tbe time of 
the submission, without further modification or conversion. The current program 
formats used by fhe State are; ^c^oso^ C^ce iBI^d for word processing, 
^ c r ^ S r a r / o n v ^ ^ 
Database platform. Data collection programs must be compatible with the current import 
formats allowed by GECPA^S^rvey^and beattnbuted withcurrent PeatureCodes 
Tbese programs may be replaced at the discretion of the State 

Variations from those software applications or other reguirements listed above shall only 
be allowed if reguested in writing by the Surveyor and approved by the State. 

Tbe Surveyor shall perform CualityControl/CualityAssurance on allprocedures,field 
surveys, data, and products prior to delivery fo the State.The State may also reguire 
the Surveyor to review the survey work performed by other surveyors. If, at any time, 
during tbe course of reviewingasubmittal of any item it becomes apparent to the State 
tbat fhe submittal contains errors, omissions, and inconsistencies, the State may cease 
its review and return the submittal to the Surveyor immediately for appropriate action by 
the Surveyor. A submittal returned to the Surveyor for this reason is notasubmittal for 
purposes of the submission schedule. 

The Standards for services that aro not boundary-related but that relate to surveying for 
engineering projects may be determined by tbe construction specifications, design 
specifications, or as specified by tho State. 
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Specific WorkToBa Performed 

The Surveyor sball perform surveying services for projects and locations as directed by 
tbe State perthe function codes and description ofwork provided below. 

FUNCTION COPE ^o^3o^RIOHT-OP-WAYIROW^OATA 

ROW Mapplog 

ROW Mapping includes the performance of on the ground surveys and 
preparation of parcei maps, iegal descriptions (metes and hounds descriptions), 
and right-of-way maps. 

1 PURPOSE 

The purpose of rigbt-of-way mapping is to prepare documents suitable for 
the acguisition of real property interests and tho prohahie issuance ofa 
titie policy. 

2 DEFINITIONS 

Por purposes of this Contract, the following definitions shall apply: 

a. Abstract Map (Working Sketch)-Adrawing to scale prepared from 
record documents depicting proposed right-of-way lines, existing 
rightofway lines,easement linos, andprivate property lines with 
relevant grantee names, recording data, and recording dates. 

o. Closure/AreaCalculationSbeet-Acomputer generated print-out 
of the area and the perimeter hearings, distances, curve data, and 
coordinates of an individual parcel of land to he acguired. 

c. Denial of Access Line - A lino which indicates specific location 
where access to the roadway is denied. 

d Property Description-Adocument prepared as an exhibit for the 
conveyance o fa property interest, reflecting a boundary survey, 
signed and sealed by a Registered Professional Land Surveyor 
(RPLS), attached to an acguisition deed as Exhibit A, and consists 
of the following two (mparts: 

I. Awritten metes and bounds description delineating the area and 
the boundary and describing the location of an individual parcel of 
land unigue to all other parcels of land 
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ii. A parcel plat-An8B^inchby11inch formatted drawing to scale 
depicting all me information shown on tho right-of-way map 
regarding an individual parcel of land to b^ acquired. 

e. Cwner-Themostcurrenttitleholderofreoord as determined bya 
study of the Real Property Records. 

f. Parent Tract - A unit or contiguous units of iand under one 
ownership,comprisingasinglemarketabletract of land consistent 
with fho principle of highest and host use. 

Aparent tract may be described byasingie instrument or several 
instruments. Asingleparenttracf cannot be severed byapublic 
right-of-way, easement, or separate ownership which destroys unity 
of use. 

g ParentTractlnset-Asmall line drawing,to an appropriate scale, 
of the parent tract perimeter placedupon tbe right-of-way map in 
the proximity of fhe respective parcel. Parent tract insets are used 
in cases where the parent tract cannot be sbown tothe same scale 
asthe rigbtof-way map Since parenttract insets are used to 
identify tho limits and location of parent tracts, they must include 
public right-of-ways, utility easements and fee strips, and 
identifiable water courses which bound the parent tract. 

h Point of Beginning (P.CB.)-Acorner of tbe parcel of land fo be 
acguired, located on the proposed right-of-way line and being the 
beginning terminus of the first course of fbe property description. 

i Point of Commencing (P.C.C.)-Amonumented property corner 
which can be identified in the Real Property Records and is located 
outside fhe proposed right-of-way corridor. Por title purposos,the 
point ofcommoncing must boa monumented backcornerofthe 
parenttract. In the eventamonumented back corner of the parent 
tract cannot be recovered, the nearest identifiable monumented 
property corner located outside the proposed right-of-way corridor 
may be used. 

j Preliminary Right-of-Way Layout-Adrawing to scale depicting 
proposed right-of way lines; existing right of way lines; proposed 
pavement; access denial lines; the proposed centerline alignment, 
private property lines; easement lines; visible improvements; visible 
utilities; and the station and offset from the centerline alignment to 
each Point of Curvature (PC), Point ofTangency(PT),and angle 
point in the proposed right-of-way lines and to each PC,PT,and 
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angle point in me e x i s t s 
acguisition. 

k. Right-of-Way M a p s - A s e r i e s of 22 inch by 34 inch drawings to 
scaie depicting the resuits of relevant elements of records research, 
field work, analysis, computation, and map making reguired to 
determine title, delineate areas and boundaries, and locate and 
describe utilities and improvements to tbo extent necessary to 
appraise the value and negotiate the acguisition of individual 
parcels of private land foraproposed rigbtof-way project. 

3 PROCEDURE 

All standards, procedures and eguipment used by the Surveyor sbal lbe 
such tbat, ataminimum,the results of the survey shall be in compliance 
with the^Precisionand Accuracy Reguirements" set forthby the latest 
Board Rule as promulgated by the Texas Board of Professional Land 
Surveying (TBPLS). 

a. Abstract Map (Working Sketch) 

The Surveyor sball prepare an abstract map sufficient to determine 
the following: 

i. Any and all interests of public record beld in the land to be 
acquired. 

ii. Tho total record holdings to be acguired from an owner 
contiguoustoaiand 

iii. Any and all interests in land held in common to bo acguired 
(shopping mall parking lots, subdivision reserves, etc ) 

iv Any and all improvements proposed by other agencies which may 
haveabearing on project development. 

v. Allcalledmonuments, bearings, anddistancos as per recorded 
information. 

b Right-of-Way Map 

Tho Surveyor shall field locate items such as: property corners, 
existing right-of-way markers, improvements, and visible utilities. 
The Surveyor shall verify and update the planimetric file as directed 
bythe State 
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The Surveyor shall preparoaright-of-way map for each proposed 
right-of-way project. A right-of-way map must includeatitle sbeet, 
an index sheet,asurvey control index sbeet,ahorizontal control 
data sheet, and sufficient pian sheets fo cover the proposed 
project, and other sheets as directed hythe State. The State has 
developed standard titie sheets, indexsbeets, and pian sheets, 
copies of which the Surveyor shaii request and secure for aii 
purposes of this Contract, 

Oy mutual agreement between theTSPLS and the State, rightof­
way maps need not he signed and seaied hyaRPLS, 

Pian sheets must include, hut need not he limited to, the following 
items of information: 

. Proposed right-of-way lines delineated with appropriate hearings, 
distances, and curve data. Curve data must include the radius, 
delta angle, arc length, and iong chord hearing and distance. 

. Existing right-of-way linesdolinoatedwithappropriatehearings, 
distances, and curve data to the extent necessary to describe the 
individual parcels of land to be acguired. Curve data must include 
the radius, delta angle, arc length, andlong chord bearingand 
distance. 

The proposed project baseline alignment delineated with 
appropriate bearings, distances, and curve data. Curve data 
must includethe station of tbe curve, Point of intersection (PI), 
radius, delta angle, arc lengtb, tangent length, long chord bearing 
and distance, and thoNandEcoordinates of the curve PI. All 
alignment PCs, PTs, and even 500 foot stations must he labeled 
as to station 

Proposed paving lines combined with relevant existing paving 
linos must he sbown to tbe extent necessary to compile a 
complete picture of proposed traffic movements. Proposed 
paving on the final product submitted to the State must be shaded 
withadot pattern or highlighted by some other means acceptable 
to tbe State 

Denial of Access lines must be shown sufficiently to indicate 
areas where access is to be denied and where access is tobe 
permitted. 

Private property linos must be delineated with appropriate 
bearings, distances, and curve data tothe extent necessary to 
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describe the individual parcels of land to oo acguired. Curve data 
shall include the radius,delta angle, arc length, and long chord 
bearing and distance. 

vii. League iines and survey iines must he shown and identified by 
name and abstract number. 

viii. County iines and city iimit iines must be iocated and identified by 
name. 

ix. Anorth arrow must be shownoneach sbeet, and, impossible, 
iocated in tbe upper right corner of tbe sheet. 

x Monumentation set or found must be shown and described as to 
material and size 

xi A station and offset must be shown for each PC, PT,and angle 
point in the proposed right-of-way iines. Stations and offsets shaii 
be shown with respect to the proposed centerline alignment 

xii. Intersecting and adjoining public right-of-ways must be shown and 
identified by name, right-of-way width, and recording data 

xiii. Railroads must be shown and identified by name, right-of-way 
width, and recording data. 

xiv. Utility corridors must be identified as to easement or fee. 

xv. Easements and fee strips must be shown and identified by width, 
owner,and recordingdata. 

xvi. Building lines or set-back lines must be shown and identified. 

xvii. Visible improvements located within tho proposed right-of-way 
corridor or within 50 feet ofaproposed right-of-way iine must be 
shown and identified. 

xviii. Structures must be identified as commercial or residential, hy 
number of stories, and as to type (brick, wood frame, etc.). 

xix. Structures which are severed by a proposed right-of-way line 
must be dimensioned to the extent necessary to completely 
delineate tho severed parts. 

xx. Parking areas,hillboards,and other on-premise signs which are 
severed byaproposed right-of-way lino must be dimensioned to 
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the extent necessary to delineate that portion of tho parking area, 
billboard, or sign which is located within the proposed right-of-way 
corridor. 

xxi. In cases wbere structures are located outside tbe proposed right-
of-way corridor and within ten feet ofaproposed right-of-way line, 
tho shortest distance between tho structure and the proposed 
right-of-way iine must he shown. 

xxii. if the structure is an element of the planimetric furnished tothe 
Surveyor hythe State,the Surveyor may snap to the structure to 
determine the shortest distance to the proposed right-of-way line. 
However,if the distance is less than three feet, the Surveyor shall 
verify the distance in the fieid. 

xxiii. Visible utilities located within tho proposed right-of-way corridor or 
within 50 feet ofaproposed right-of-way line must he shown and 
identified. 

xxiv. Visible location of vents and filler caps of underground fuel 
storage tanks situated within the proposed right of way corridor or 
within 50 feet of tho corridor must be determined and shown. 

xxv. Points of commencing and points of beginning must beshown 
and labeled. Points of beginning must he shown with tbeir 
respectivoNandEsurface coordinates. As an exception,apoint 
of commencing will not be reguired in the case ofatotal taking 
withoutaremainder. 

xxvi. Each parcel of land to be acguired must bo identified byaparcel 
numherwhich shall appear in the ownership tabulation and on tho 
right-of-way map in the proximity of the respective parcel. Ifthe 
Surveyor is unfamiliar with the criteria used by the State to assign 
parcel numhers, the Surveyor shall seek the assistance of the 
State at fhe time tbe abstract map is complete. 

xxvii. An ownership tabulation must be shown that includes the parcel 
number, existing area of the parent tract, lot(s) and block(s) 
constituting the parent tract when applicable, owner's name, type 
of conveyance, film code, county clerk's file number, taking area, 
and remaining area of the parent tract located left and right of the 
centerline alignment or both. Types of conveyance, film code and 
file numbers refer to conveyances to tbe State and will he added 
to the right-ofway map by the State atalater date The Surveyor 
must provide several blank linos in tbe tabulation block to facilitate 
future map additions. 
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xxviii. A parent tract inset must be shown for^ach parent tract which 
cannot be shown to scale on the right-of-way map. The use cf 
broken scale lines must be avoided. When parent tract insets are 
used, the point of commencing with the appropriate hearing and 
distance to thepoint of boginningmay be shown on the parent 
tract inset. 

xxix. Anote must be included on tbetit lesheetand each mapsheet 
stating tho source of bearings, coordinates,and datum used. The 
note must aiso inciude tbe National Geodetic Survey (NGS) or 
other basis monument(s) name or identification number, State 
PlaneCoordinatezone information, EPOCH information, Grid or 
Surface vaiuesand the Combined Adjustment Factor orSurface 
Adjustment Factor. 

xxx Appropriate notes must be included on tbe titie shoot and each 
map sheet stating the following: 

D Month(s)and year abstracting upon which tbe map is based. 

D Month(s) and year field surveys wore conducted upon which 
the map is based. 

D Month and year the map was completed by the Surveyor. 

xxxi The right-of-way Control-Section-Job (CSJ) number, if available, 
shall be shown on each rigbt of-way map sheet. 

xxxii. TheSurveyorshallPlacefourTick Marks, one in each guadrant 
of the map sheet, showing the Latitude and Longitude (Lat/Long) 
and the North/East surface coordinate of each mark. Tbetick 
marks may ho placed on tbe match lines of each mapsheet, if 
convenient. Afootnote statement must also be placed on tho 
sheet defining the tick marks as Lat/Long in Decimal Degrees. 

c Exhibits 

The Surveyor shall preparoaProperty Description for each parcel 
or tract consisting of two parts: ( l)ametes and bounds description 
ofthe property and (2) a parcel plat Each partof a Property 
Description must be signed and sealed hyaPPLS. 

i. Motes and hounds description 
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A metes and bounds description must be prepared for eacb 
paroei ot iand to be acquired Tbe State bas developed standard 
formats for metes andboundsdescripfions,copies of wbicb tbe 
Surveyor sbaii request and secure for aii purposes of tbis 
Contract. Metes and bounds descriptions must inciude, but need 
not be limited to, tbe following items of information; 

D State,County, and Survey witbin wbicb tbe proposed parcel 
of land to be acquired is located. 

D A reference to unrecorded and recorded subdivisions by 
name, lot, block, and recording data to tbe extent applicable. 

D A reference by name to tbe grantor and grantee,date and 
recording data of tbe most current instrument(s) of 
conveyance describing tbe parent tract. 

if is tbe preferenceof tbeStateto useexecufiondatesin 
deed references as opposed to recording orfiling dates In 
any case, tbe metes and bounds description sball make 
clearwbicb date is being used 

D A point, of commencing. 

^ A point of beginning witbtbeappropriateNand Esurface 
coordinates. 

^ A series of courses, identified by number and proceeding in 
aclockwise direction,describing tbe perimeter of tbe parcel 
of land to be acquired, and delineated witb appropriate 
bearings, distances, and curve data. 

Curve data must include tbe radius, delta angle, arc lengtb, 
and long cbordbearinganddistance 

Eacb course must be identified eitberasaproposed rigbt-of-
way line,an existing rigbt-of-way line,oraproperfy line of 
tbe parent tract. Eacb property line of tbe parent tract must 
be described witb an appropriate adjoiner call 

D A description of all monumentation set orfound sball include, 
asaminimum,size and material. 

D A reference to tbe source of bearings, coordinates, and 
datum used. 
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II. Parcel plat 

A parcel plat must Pe prepared foreaob parcel cf land tc be 
acquired Tbe State bas developed standard formats for parcel 
plats, copies of wbicb tbe Surveyor sball request and secure for 
all purposes In tbis Contract. Parcel plats must Include eacb and 
every Item of Information sbown on tbe rigbt of-way map wbicb 
concerns tbe Individual parcel. 

4 AOHEPENC5TCSTANOAPOS 

Por purposes of clarlfy,conslstency,and ease of understanding,tbe State, 
asanacgu l r lngagencyof pr lvateproportyforpubl lcuse, bas adopted 
standards and formatsfor rlgbt-of-way mapping wbicb bave proven to 
facilitate tbeprocesses of negotiation, appraisal, relocation assistance, 
and condemnation Tne Surveyor sball adberetotbese standards and 
formats to every extent possible to ensure tbat tbe needs of tbo State are 
met. 

5 CENERALSPECIPICATICNS 

Por purposes of tbls Contract, tbe following general specifications for rlgbt-
of-way mapping apply: 

a Completed r lgbtofway maps must bo submitted to tbeState In 
botb Microstation CAOO files and Adobe POP format tbat conform 
to produclngaflnal print or plot wbicb Is 22 Inches by 34 Inches In 
size wl tha21 Inch by 32 Inch printed border positioned Inch from 
tbe fop, bottom, and rlgbt edge of tbe sbeet. 

b. Parcel plats must he submitted to the State o n ^ ^ l n c h b y l l l n c h 
bondpaper with r o s p e c t l v e b o r d o r s o f ^ ^ l n c b e s h y 10 Inches, 
poslt loned^lnch from the top,bottom,and right edge of the sheet. 
Matcb lines must bo used wbere more tban one sbeet Is required. 

c. Plgbt-of-way maps must be drawn toasca le of 1 l n c h - 5 0 f e e t . 
An appropriate scale otber t h a n l l n c b - 5 0 f e e t m a y b e u s e d o n 
some proposed rlgbt-of-way projects witb prior approval by tbe 
State 

d. Tbe smallest size lotforlng acceptable onarlgbt-of-way map sball 
h e l / 1 0 of one Inch (Leroy ^100) because right-of-way maps are 
reduced In size by one-balf for archiving purposes. Arlgbt-of-way 
map which contains any lettering smaller t han l / IOo f one Inch will 
not bo accepted by fbe State 
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e. Parcel plats must he drawn toapreferred scale o f l i n c h - 5 0 feet. 
An appropriate scale other thanl inch^50feetmaybeusodon 
some proposed right-of-way projects with prior approval hy the 
State, In the case ofavery iarge parcei which would be difficult to 
show with ciarity on a singie 8 inch hy 11 inch sheet, the 
Sorveyor shaii use multiple 8 ^ inch by 11 inch sheets with 
matching iines. 

f. The smallest size lettering acceptable onaparcel plat shall beO.08 
of an inch (Leroy *80). 

g Property descriptions shall be suhmitted o n 8 ^ i n c h by 11 Inch 
hond paper 

h TheSurveyorshallobtain State approval priorto using a paper 
product not previously approved hythe State. 

8 CENEPALPECLilPEMENTS 

For purposes of thisContracf, tbefollowing general reguirements shall 
apply: 

a Copiesof instruments of record suhmitted to the State must he 
indexed hy parcei number. 

b. Coordinates appearing on right-of way maps, on parcel plats, and 
in property descriptions must be surface coordinates based on the 
Texas Coordinate System The appropriate combined adjustment 
factors(sea level factor multiplied hythe scale factor) for each zone 
of the coordinate system, which have been developed by tbe State, 
must be noted. 

in order to obtain surface coordinates,tho Surveyor shallmultiply 
grid coordinates by the appropriate combined adjustment factor for 
each zone, as provided hy the State (Tho Crid coordinates 
multiplied by the combined adjustment factor ^ surface 
coordinates). 

c. Line and curve tables may be used when necessary. 

d. The number of centerline alignment stations to be shown on a 
single plan sheet are restricted to theextent necessary to allow 
approximately four inches between match lines and sheet borders 
for future details and notes 
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e. A minimum four inch hy four inch space sballbe reserved at the 
bottom right corner of each map sheet for future revision notes, 

f. Based on the discretion and direction of tbe State,a5/8 inch Iron 
Red with the State's Aluminum Cap (cr other appropriate 
monument) may be set on the proposed right-of-way line, and may 
he replaced a t a laterdafe withfheState'sType il right-of-way 
marker. 

When the State's 5/8 " iron rod with the State's Aluminum Cap is set 
for PCs, RTs, Ris, and 1500 foot stations, the double asterisk 
symbol (^) must be shown on tho map sheets and written into and 
shown in the property description and must be accompanied hythe 
following note: 

^The monument described and set may be replaced with the 
State's Type II right-of-way marker upon the completion of the 
construction project, under the supervision of a RRLS, either 
employed or retained by the State, 

CIS SUBMISSION REQUIREMENTS ANDSTANDAROS 

All ROW Mapping project work authorizations are subject to the following 
submission reguirements and standards: 

a The reguired goo-referenced parcel data (features) must be 
submitted in ArcOIS 10 format or the current version in use by the 
State and in the format of the current ROW Coo-Database 
Template, which shall he provided hythe State, 

b Thetemplateis available for download from theROvV Division's 
webpage onthe State's internet site (txdot,gov),alongwithmore 
detailed reguirements, 

c. The template's Coordinate System is Geographic coordinates 
(longitude and latitude), North American Datum of 1983 in Decimal 
Degrees (8 or more place after the decimal point) 

d The data must be geospatially correct and submitted to the State in 
the exact format of the template. 

ELECTRONIC RIGHT-OF-WAY MAPPING STANDARDS 
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The primary purpose ef this section is to provide instructions for the 
graphics standards, file management structure, ar^d naming conventions, 
for right-of-way mapping electronic deliverables submitted to the State s 
Rlght-of-Way Division hythe Districts, other Divisions, and Consultants, as 
an integral part of the right-of-way mapping package. 

The software,file typos and file formats must be compatihie with those 
used hy the District/Division Design for Schematics and RS^E (e.g., native 
/v f /c^oS^on^f l les for graphics, ^cr^osorrC^ 
and hounds descriptions). 

a. ^c^oSfa^onV^ 

Aii graphic fiies for Map Sheets and RarcelRlats must be native 
DGN files created using ^c^oSra^or? V^ with tbe State's current 
soedfiiesand the State's workspace environment, settings, and 
resource fiies. 

h Level Library Files 

Tbe States current ^ c r ^ o S ^ o n ^ L e v e l Library Files for right-of-
way mapping will he provided hy the Stato.The files contains all the 
predefined levels that will normally he needed for right-of-way 
mapping and for showing existing utilities. 

c. Separate DGN Files for Each Map Sheet 

The Surveyor shallprovideoneDGN file for each map sheet so 
that each right-of-way map sheet is spatially correct (snapping on 
elements gives correct coordinate values), This allows multiple 
users fo work on different shoots at the same time fromasorvor in 
production, with all the sheets utilizing the same master reference 
files. (Note^lt is possible to have all the sheets in one DGN,but 
only one person atatime would he ahle to work on the project.) 

The sheet file naming convention is "RGW GSJ^Sheet 
Number.dgn", with an example as followsB'212104065^S01.dgn" 

In tbe example above, the first nine (0) numbers "212104065" is the 
right-of-way CSJforthe projectand "SOI" is the sheet numher, 
beginningwithnumherlasthocovorshoot. 

d Format of tbe MDF/MRF(MasterDesignFile or Master Right-of-
Way Files) DGN Reference Files and Map Sheet Naming 
Gonventions 
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The recommendednamingprefix for design files is MOF(Master 
Design Fiie).Therefore, the prefix must be different for tbe rigbt-of-
way files because tho location of tho existing and proposed rlght-of-
way in the designfilesfrom the schematic wiii change tc seme 
degree after an cn the ground survey is made for right-of-way 
mapping. Therefore, the prefix could be MIRF for Master Rlght-of-
Way Piie. 

The corrected Master Right-of-Way Fiies shaii he given to tho 
design engineer to be used in the final RS^E so that all features of 
construction and the relocation of utilities sball be correctly placed 
in relation to the highway right-of-way and tne right-of-way of cross 
streets or roadways. 

The Master Rigbt-of-Way File naming convention is: "MRF ROW 
CSJ^Logical Name.dgn", with examples as follows: 
MRF2121040^Schematic90.dgn (Schematic layout 90% 
submittals 

MRF212104065^Schematic100.dgn (Schematic layout 100% 
submittals 
MRF212104065^SchemApprov.dgn (Finai Approved estate ^ 
FFiWAjSchematic); 
MRF2121040^RSEOesign.dgn(FinalR.S.^E. Oesign); 
MRF212104065^ExROW.dgn (Existing rigbt-of-way determined by 
RRLS); 
MRF212104065^RropROWdgn (Proposed right of way of final 
designs 
MRF2121040^OoedRlot.dgn (Oeed Record); 
MRF212104065^Rlanimetric.dgn (Aerial mapping topography); 
MRF21210406^ROWTopo.dgn (Improvements data collection); 
MRF21210406o^OesignTopo.dgn (Oesign level data collection 
topography); MRF212104065^ExUtil.dgn (Existing utilities), etc. 

All sheet files witbaplan view must have the MRF referenced to 
allow more tban one sheet file to be worked on at the same time 

e File Structure of Master and Reference OON Files 

The State s preference is to have no subfolders, if possible, to allow 
better transforof data todifferent ROorserverdrive namesor 
CO/OVO's without path problems to reference files when the sheet 
files are opened. 

f. LineWeights,LinoStyles,Oolors,TexfSize,TextFonts, Scale, and 
Annotations 
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Leg ion is me primary concern when choosing me scaie, lino 
weights and text size Not only most the sheets be legible at full 
scale sheet size (22 Incbesx34 inches), they must be completely 
legible at half scale sheet size(11inchesx17inches). Even if the 
originals or first generation plots are legible, the reproductions 
(copies)must also be legible. 

The normal scales for the full scale sheet size must b e l inch-50 
feet (urban) and l inch-100 feet (rural), which shall b e l inch-
100 feet and 1 Inch - 200 feet, respectively, when plotted or 
reduced to the half scale sheet size. 

Minimum line weights, text size and text font are dictated hy 
legibility at half scaie sheet size (11 inchesxIB inches). Even if 
the originals or first generation plots are legible, the reproductions 
(copios)must also be legible. 

Standardcelllibrary:TxdotSurv^04.cel or currentState cell files; 
Standard Eont: 1 Leroy; and standard State color tables; 
V256CCLR.cfborTxgpk.ctb. 

The Surveyor sball use tbe State's currentCECPA^S^rvo^ SMD 
file that sets up new feature codes in SMD file for alignment chains, 
parcel chains andsurvey chains that can be drawn by GEOPAK 
S^̂ vê y from theCRKfile withthe correct linestylos, colors and 
weights to the designated levels loaded into the dgn by the State's 
current levei library files. 

The Surveyor shall use ^c^oS^o^Pac^age^ for the submission 
of electronic deliverables, which would capture any non-State 
standard rsc, col, text, etc files that were used in the mapping that 
look and plot differently in the State's/vf̂ ^^^^ 

g. Text and Line Colors When Using Color Digital Orthoimagery in tbo 
Background 

The predominate colors of the digital orthoimagery (greens, 
hrowns,etc) dictate whichline and text colors stand out andare 
legible. Some degree of trial and error is sometimes needed. 

h. Reguired Data in the CECPA^Right-of-WayCRKEile 

Alignments, chains of proposed and existing right-of-way lines, 
parent tracts and taking parcels, and all otherpoints collected in tbe 
field (start witb schematic or design CRKfile)are reguired. 
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If the design GPK file is foo detailed for rigbt-of-way use, input files 
can be created for the information sought from the design GPK file 
to load Into tbe right-of-way GPK file. 

4 Surface Coordinate and the RGW GIS Geo-Oatabase 

Surface adjustment factors and basis cf datum must be well 
documented in the eiectronic deliverables "fila 
structure/deliverablesreadme'file. 

j . Reguirements for Electronic Deliverables 

Native ^croSrar/on ^DGNfiles(referoncefiies, sheets files,and 
parcel plats files); 

GEC^A^S^rveyGPK files; 

Separate comma delimited point files (ASCII filo)and .csv file in the 
following types of coordinates:Surtace or ProjectedCoordinates, 
Grid Coordinates(TexasCoordinateSystemof1983in U.S. Survey 
feet) and Geographic Coordinates (WGS-84 in decimal degrees)in 
the following format; point numher,northing or latitude,easting or 
longitude, elevation, feature code, description. Text/.csv point file 
naming convention is; RGWCSJ^Type of Coordinates.csv 
(Example: 212101055^Surfaco.csv, 212101065^Grid.csv, and 
212101u55^WGS84.csv); 

PDF's created in ^c r ^oS^o^V^o f Map Sheets (both 22 inchesx 
34 inches and 11 inchesx17inches,one set in black and white 
and another set In color if there is orthoimagery for the background; 

PDE'sofsignedandsealed Property Descriptions, Parcel Plats, 
and Surveyor's Reports and/v^croso^C^ 

of Property Descriptions and Surveyor's Reports; 

Raw and processed GPS files including adjustment reports. 

DELIVERABLES 

lnpreparingrightofwaymaps,thefollowingarereguired; 

^ An Abstract Map (Working Sketch)ofthecurrentrocord title holders. 

D APreliminary Map showing tho proposed schematic and existing rigbt-of-
way. 
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^ A Pight-of-Way map for the project limits under cover ofTitle Sheet, index 
Sheet,Control Data Sheet, and Exhibits of tho property descriptions and 
parcel plats. 

^ Oocumentationstating that the appropriate monuments were set on the 
proposed right-of-way lines at intersecting property lines, and at all PCs, 
PTs, anglepoints, intersectingright-of-way lines cf side streets, anda t 
1,500 foot stations. 

D Oocumentation stating that the appropriate monuments wore set on the 
existing right-of-way lines in areas of no acguisition at all PCs, PTs, angle 
points, andl ,500 foot stations, and as directed hythe State. 

^ TheSurveyor'sreport, outlining the approach, reasons or hasisfor the 
existing right-of-way determination, and conclusions made. 

D A copy o f t h e States right-of-way mapping check list, signed hy the 
Surveyor. 

E U N C T i C N C C O E ^ o ^ ^ o ^ R C A O W A Y O E S i C N 

A. Oesign Surveys and Construction Surveys 

Oesign Surveys and Construction Surveys include pertormance of surveys 
associated with the gathering of survey data for topography, cross-sections, and 
other related work in order fodes ignapro jec t ,o r during layout andstaking of 
projects for construction, 

1 PURPOSE 

The purposeof a design survey is to providefield data in supportof 
transportation systems design. 

The purpose ofaconstruction survey is to provide field data in support of 
highway construction, 

2 DEFINITIONS 

Adosign survey isdefinedasthecomhinod performance of research,field 
work, analysis, computation, and documentation necessary to provide 
detailed topographies-dimensional) mapping ofaproject site, A design 
survey may include, hut need not he limited to locating existing right-of-
way, cross-sections or datato create cross-sections and Oigital Terrain 
Models (OTM), horizontal and vertical location of utilities and 
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improvement d e t a i n 
way maps, establishing control points, etc. 

A construction survey is defined as tne confined performance of 
reconnaissance, fieid work, anaiysis, computation, and documentation 
necessary to provide tbe horizontal and vertical position of specific ground 
points to be used hythe construction contractorfordetermining linos and 
grades 

3 TASKSTOEE COMPLETED 

a. Oesign Surveys 

The State wiii reguest design surveys on an as needed basis. Tho 
Surveyor shaii perform tasks including, but not limited to tho 
following: 

i Obtain or collect data to create cross-sections and digital terrain 
models. 

ii Locateexisting utilities 

ill Locate topographical features and existing improvements 

iv. Provide details of existing bridge structures. 

v. Provide details of existing drainage features (e.g., culverts, 
manholes, etc.). 

vi Locate wetlands. 

vii. Establish additional and verify existing control points. Horizontal 
and Vertlcalcontroltiesmustbemadeandtabulated, toother 
control points in the vicinity, which were established by other 
sources such as,the National Geodetic Survey (NOS),and the 
Pedoral Emergency Management Agency (PEMA), and any other 
local entities as directed hythe State. 

viii. Locate existing right-of-ways. 

ix. Review rigbt-of-way maps. 

x. Locate boreholes. 

xl. Perform hydrographic surveys. 
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xii. Update existiog control data aod prepare survey oootroi data 
sbeets, as directed hy tbe State for inclusion intoaconstructlon 
pian set. 

TheSurveyorsshail aiso preparea Surve^Co^^o//ndoxS^eeranda 
^or/zonfa^ and Ve^ca/Conf^Sbeef(s^, signed, sealed and dated by tbe 
professionalenglneerin directresponsiblechargeof thesurveyingand 
the responsible RPLS for insertion into the plan set. TheS^rvevCo^o/ 
/ndex S^eef shows ao overall view ot tbe project oootroi aod tho 
relationship or primary monumentation and control used in tbe preparation 
of the project; whereas, tbe ^o^zonra/ and ve^ca/ Con^o/ s ^ e e ^ 
identifies the primary survey controi and the survey control 
monumentation used in the preparation of the project. Both the Survey 
Con^o^ndexSnee^ and the ^o^zonra/and v^e^ca/Con^ 
housed in conjunction witheach other asase t . TbeState's formsfor 
these sheets can be downloaded from tbe State's website 

Thefollowing information sbaii be shownon tbe Survey Confro//ndex 
Sneef. 

D Overall view of the project and primary controi monuments set for 
control of the project 

^ Identification of tbe control points 
D Baseline or centerline 
^ Graphic (Bar) Scale 
^ North Arrow 
D Placement of note 'T̂ oe ^rvey co^o / /n^oB^a^on ^a^ oeer̂  

accepted a^d^cor^orared^o^sPS^E' 'which shall be signed, 
sealed and datedhyaTexasProfessionalEngineer employed by 
tbeState 

D RPLS signature, seal, and date 
^ The State's title block containing Oistrict Name, County, Highway, 

and CSJ 

Thefoliowinginformationshall hesbownon al l^o^zo^a/and verf/ca/ 
Conf^Sneef^; 

^ Location for each control point, showing baseline or centerline 
alignmentandNortharrow. 

D Station and offset (with respect to the baseline or centerline 
alignments)ofeach identified control point. 

D Basis of Oatum for horizontal control (base control 
monument/benchmarkname,numher,datum). 

D Basis of Oatum forthe verticalcontrol(hase control monument, 
benchmark name, numher,datum). 
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^ Oate of current adjustment of tbe datum. 
^ Monumentation set for Control (Oescription, Oistrict namemumber 

and Location ties). 
^ Surface Adjustment Factor and unit of measurement. 
^ Coordinates(State RlanCoordinates^SRCj^oneand surface or 

grid) 
^ Relevant metadata. 
^ Graphic (Bar) Scaie 
^ Placement of note "T^e s^rvev centre/ /n^mar/on nas been 

accepted and ^ c o r ^ o r a r e d / n r o ^ s P S ^ E 'which shall be signed, 
sealed and da tedhyaTexas Professional Engineer employed by 
tbeState 

^ RPLS signature, seal and date. 
^ Tbe State's title block containing Oistrict Name,County, Highway, 

and CSJ. 

h. Construction Surveys 

The State wiii reguest construction surveys on an as needed basis. 
The Surveyor shaii performtasksincluding^hut not limited tothe 
following: 

I Stakeexistingorproposed right-of-ways. 

ii Stake existing or proposed haseline/centedine. 

iii. Stake proposed hridge structures 

iv. Stake proposed drainage structures (eg. , manholes, culverts, 
etc) 

v. Set grade stakes. 

vi. Recover and check existing control points. 

vii. Establish additional control points 

viii Check elevations and locations of structures. 

ix. Oetermine and resolve conflicts associated with survey data. 

4 TECHNICAL REQUIREMENTS 

a. Oesign surveys and construction surveys must be performed under 
the supervision ofaRRLS currently registered with theTBRLS. 
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h. Horizontal ground control used for design surveys and construction 
surveys, furnished to the Surveyed hy the State or hased on 
acceptable methods conducted hythe Surveyor, must meet the 
standards of aoouraoy required hythe State. 

Reference may he madeto standards of accuracy forhorizontai 
controltraverses,asdescrihed in theTxOOT Survey Manual,latest 
edition,or fheTSRS Manuai of Rractice for Land Surveying In tbe 
State ofTexas, as may he applicable. 

o. Verticalground oontroi usedfordesignsurveysand oonstruotion 
surveys, furnished to the Surveyor hy the State or hased on 
acceptable methods oonduoted hythe Surveyor, must moot the 
standards of aoouraoy reguired hythe State. 

Reference may he made to standards of aoouraoy for vertical 
controitraverses,asdescrihed in theTxOOT Survey Manuai,iatest 
edition,or theTSRS Manual of Rractice for Land Surveyino in the 
State ofTexas, as may he appiicabie. 

d Side shots or short traverse procedures used to determine 
horizontal and vortical locations must moot the following criteria; 

i. Side shots or short traverses must hegin and end on horizontal 
and vertical ground control as described above. 

II. Standards, procedures,and eguipment(may be ORS Equipment, 
LiOAR, Total Stations, etc.) used must he such that horizontal 
locations relative to the control may he reported within the 
following limits; 

D Bridges and other roadway structures;less than 0.1 of one 
foot 

D Lltilitiesand improvements: less than0.2 of one foot. 

D Oross-sections and profiles: less thanlfoot. 

D Boreholes: lessthan3feet. 

ill Standards, procedures, and equipmont(may he ORS Equipment, 
LiOAR, Total Stations, etc.) used must he such that vortical 
locations relative fo the control may he reported within the 
following limits: 
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^ Bridges and other roadway structures: less than 0.02 of one 
foot. 

D Utilities and Improvements: loss than OBI of one foot. 

^ Oross-sectlons and profiles: less than 0.2 of one foot. 

^ Bore holes: less than 0.5 of one foot. 

5 AUTOMATION PEOUIPEMENTS 

a. Planimetric deslgnfl les(OON) must beful ly compatible with the 
State's ^cr^oS^ar/on graphics program without further 
modification or conversion. 

h. Electronically collected and processed field survey data tiles must 
he fully compatible with the State's computer systems without 
further modlflcatlonor conversion. All files must Incorporate only 
those feature codes currently heing used hythe State 

c. OTM must he fully compatible wl ththeState 's OEOPA^system 
without further modification or conversion. All OTM must he fully 
edited and rectified to provldeacomplete digital terrain model with 
all necessary break lines. 

DELIVERABLES 

The deliverahles to he specified in individual work authorizations for 
design surveys and construction surveys shall he any combination of the 
following: 

^ OigitalTerrain Models (OTM) and theTriangular Irregular Network 
(TIN) files inaformat acceptable hythe State. 

^ Maps, plans,or sketches prepared hy the Surveyor shewing the 
results of field surveys. 

D Computer printouts or other tabulations summarizing the results of 
fieid surveys. 

^ Digital files or media acceptable hythe State containing field survey 
data (ASCII Oatafiles). 
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^ Maps, plats, plans, sketches, orother documents acguiredfrom 
utility companies, private corporations, or other puhlic agencies, the 
contents of which are relevant to the survey. 

^ Field survey notes, as electronic and hardcopies. 

^ A n ^ ^ i n c h h y l l Inch survey control data sheet for each control 
point which must Include, hut need not oe limited to, a location 
sketch,aphyslcal description of the point includingaminimumof 
two reference ties, surface coordinates, a surface adjustment 
factor,elevatlon,and the horizontal and vertical datums used. A 
pro-formatted survey control data sheet form In MicrosoftOffice 
Word 2010formatwill he provided hy the S t̂ate. 

D A digital and hard copy of all computer printouts of horizontal and 
vertical conventional traverses, GPS analysis and results, and 
survey control data sheets. 

AIIOEOPAKOPKfiies. 

D Surveyreportsinaformatreguested hythe State. 

8. Aerial Mapping 

Aerial Mapping Involves the collection and reduction of aerial survey data, and 
preparation of site maps and topographic maps. 

1 PURPOSE 

The purpose ofaerlalmapplng Is to provide planimetric digital mapping 
(OON) and OTM In support of roadway design. 

2 DEFINITIONS 

For purposes of this Oontract, the following definitions shall apply: 

a. Aerial Photograph-Avertical photograph takenfrom an aircraft at 
an altitude ahcve mean terrain elevation to produceaphoto scale 
of1:3,000 

h. Analytical triangulation - The process of expanding a skeletal 
network of ground control points to provide the dense control 
network to reference each individual photogrammetric stereo model 
to the actual ground. 
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6 Ground control-Ground control targotssufficient in number and 
geospatial distribution to allow analytical triangulation and mapping 
to moot American Society for Photogrammetry and Remote 
Sensing (ASPRS) Class standard for 1"-40" scale map accuracy 
withaone foot contour interval. 

d. Airborne GPS/IMU - An airborne GPS receiver on-board tbo 
aircraft recording GPS data to bo included in tbo analytical 
triangulation witb tbo purpose of reducing tbe numberof ground 
control points reguired for an aerial mapping task. inertial 
Measurement Unit (IMU) data to supplement tbe analytical 
triangulation is optional and its use is at tbe discretion of tbe 
Certified Photogrammetrist. 

e. DGN - A two or tbree dimensional graphics file produced by 
^c^cSra^on ^ Tbese files may contain features and 
improvements plotted inahorizontai plane along thoNandEaxos 
which correspond toTexas State Plane Coordinates. Tbose files 
may contain 2D or 3D elements representing topographic, existing, 
proposed, scbematic, and general layout features. 

f. Digital terrain Model (DTM)-Afhree dimensional digital model of 
tbe ground containing tbose features necessary to define surface 
relief. Atbree dimensional model does not normally contain tbose 
planimetric features not necessary to define relief. 

g Plight Map-Amap depicting tho flight line layout over the project 
area. 

h Horizontal and Vertical Ground Control-Survey control points for 
which thoNandEcoordinate and elevation have been determined 
hy on-the-ground surveys. 

I. LowAltltudePhotography-Aerialphotography withafi lm photo 
scale of1;3000 oradigital image withaground pixel size o f5cm 
or less. 

j . Medium Altitude Photography - Aerial photography witb a film 
photo scale of1^2,000 oradigital image witb ground pixel size of 
20 cm 

k. Planimetric Map - A two dimensional map containing natural 
ground features and improvements plotted in a horizontal plane 
along theNandEaxes. Aplanimetricmapdoos not include relief 
elements such as spot elevations, cross-sections, or contours. 
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I. Project Photo Length-The distance over whichphotographsare 
required to be t a k e 

3 TASKS TC8E COMPLETED 

a Aerial Photography 

The Surveyor sbail provide aerial photography for low altitude aerial 
mapping appropriate for detailed design. 

i Oround Control Accuracy Standards 

^ The Sorveyor shaii provide horizontal ground oontroi that 
meets standards of accuracy reguiredby the State and as 
described IntbeTxOOTSurveyManual.latest edition.orthe 
TSPS Manual of Practice forLand Surveyino In tbe State of 
Texas as may he aoolicahle. 

D The Surveyor sball provide vertical ground control that meets 
standards of aoouraoy reguired hy the State and as 
desorihod in theTxOOT Survey Manuai. iatest edition.Orthe 
TSPSManual of Practice forLandSurveying in the State of 
Texas. as may ho applicahle. 

ii Paneling Placement Specifications 

For purposes otthis Contract, all standards and specifications 
shall he in accordance with established guidelines and 
recommended or approved hy the State. 

ill. Aorial PhotographyStandards and Specifications 

For purposesof this Contract, all standardsand specifications 
shall he in accordance with established guidelines and 
recommended or approved hythe State. 

iv LiOAPTechnology 

TheuseofLiCAPTechnology(mohile, terrestrial or aerial) Will he 
acceptable when approyed hy the State and the accuracies of the 
specified tasks it will ho used for are met or exceeded. 

DELIVERABLES 
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The Surveyor shall provide: 

^ OigitalGrthophotosonCOorOVO. 

D A photo indexof thescanned aerial filmframesordigital 
image frames for each frame of photography in the project. 

0 OGN, OTM and TiN Piles 

Tbe Surveyor sball prepare OGN, OTM and TiN files covering the 
specific work location, mooting standards and specifications as 
reguired. 

i. Horizontal Ground Control Accuracy Standards 

Tho Surveyor shaii provide horizontal ground oontroi that moots 
standards of accuracy required hythe State and as desorihed in 
theTxOGTSurveyManual.latestedition. ortbeTSPS Manuai of 
Practicefor Land Surveying in the StateofTexas. as may he 
applicable. 

ii. Vertical Ground Control Accuracy Standards 

The Surveyor shall provide vortical ground control that moots 
standards of accuracy reguired hythe State and as described in 
theTxOGTSurvey Manual, latestodition. ortbeTSPS Manual of 
PracticeforLand Surveyino in the StateofTexas. as may he 
applicable. 

ill Map Accuracy Standard 

Aerial mapping must meet or exceed the reguirements for ASPPS 
Glass 1 standard for 1" -40B scale mapping with a one foot 
contour interval. 

Pield verification of adherence to the reguired accuracy 
specification is at the discretion of the State 

iv. Statement of Map Accuracy 

Por maps that are not field checkedhut have been compiled to 
meet the State'saccuracy standard, tbe Surveyor shall include 
the following statement along with tbe Photogrammetrist ^ seal on 
the delivered hard copy and digital versions of the map: 
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"This map was compiled to meet the ASPPS Standard for C lass l 
map accuracy. " 

if me map was checked aod found fo conform fo fhis spafiai 
accuracy standard, fhe sfafemenf above and fhe following 
sfafemenfmusf aiso he included on fhe delivered hard copy and 
digital versions of the map, and in the field check summary; 

"This map was checked and found fo conform fo fhe ASPRS 
Standard for C lass lmap accuracy." 

OCN Piie Specifications 

D Piles must he fully compatible with the State's ^c^oSrar/on 
graphics system without further modification or conversion. 

D Pile features and level structure must ho in compliance with 
theSta te ' scur ren tPnorog^me^^app /ngLogend . 

^ Piles must he capable of plotting maps f o a l i n c h - 4 u f e o f 
scale with the smallesttext size beingone tenth of one inch 
(1/10"). 

OTM and TIN Piles Specifications 

^ Piles must he fully compatible with tho State's GEOPAK 
graphics system without further modification or conversion. 

D The State's current Level Library Piles for Photogrammetry 
mapping will he provided hythe State. 

D Pile features and levei structure must he in compliance with 
the State's current Pnorogr^ammefrv^app/ng Legend. 

^ Piles must be capable of plotting maps f o a l i n c h - 5 0 f e e t 
scale with the smallest text size being one tenth of one inch 
(1/10"). 

OELiVERAOLES 

Tho Surveyor shall provide; 

D OCN, OTM and TIN files on a medium and in a format 
acceptable to the State,delivered on CO, OVO,flash-drive, 
or hard-drive. 
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D Crthophotography(createdusingtb^OTM)dellveredonCO, 
OVC, flash-drive, or hard-drive in tift^ format (3 banded) with 
world files. If digital, depending on intended use, deliverahie 
formats must include: 

o Pawt i f f image- rec t i f i ed -4Band Tiff (for archive only), 
o Coior pbotography-rect i f ied-SBand Tiff and Mr.Sid. 
o InfraredPhotography-rect i f ied - 3 B a n d T i f f and Mr. 

Sid 

D Tho State's PnorogBamme^y A^app/ng Legend aod 
supplements 

C. Horizontal and Vertical Control for Aerial Mapping 

Horizontal and Vertical Control for Aerial Mapping involves the establishment of 
the horizontal and vertical control for aerial mapping. 

1 PURPOSE 

The purpose of an aerial photography control survey is to provide ground 
oontroi in support of aeriai Photogrammetry. 

2 OEPINITICNS 

An aeriai photography oontroi survey is defined as the combined 
performance of reconnaissance, fieid work, anaiysis, computation, and 
documentation necessary to provide the horizontal and vertical position of 
specific ground points to he used in sotting the scale of aerial photographs 
and determining the relative position of elements visible in said 
photographs. 

3 TASKS TCSE COMPLETED 

Thefol lowingis an outline of the tasks to be performed. The Surveyor 
shall: 

a. Prepare and suhmit an Aerial Ground Control Layout showing the 
proposed control and offsite control points, and aerial ground 
control points, for approval by the State. 

h. Establish and determine tbe coordinates of the offsite and control 
points, and aerial ground control points 
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6 Establish and determinethe elevations of the offsitoandcontrol 
points, and aerial control points. 

d. Place aerial ground control target material at the estahlished points 
and maintain until the photographs fromthe flight are approved. 

e. Prepare, to scale,aSurvey Oontroi lndexSheet,aHorizontal and 
Vertical Oontroi Sheet, and an individual control data sheet for each 
ottsite and oontroi point, and aeriai oontroi point. 

TEOHNIOALPEOUIPEMENTS 

a. Aerial photography oontroi surveysmust he performed onder the 
direct supervision ofaPPLS currently registered with theTOPLS. 

h. The coordinate iooation of the aeriai oontroi points shaii he hased 
on acceptahle methods, conducted hy the Surveyor,and must meet 
the standards of accuracy as set forth helow: 

Peferencemay hemadeto standards of accuracy for horizontal 
control traverses, as described in theTxOOT Survey Manual, latest 
edition, ortbeTSPS Manual ofPracticeforLandSurveyino in the 
StateofTexas, as may he applicahle. 

c. The elevation of the aerial control points must he hased on 
acceptahle methods, conducted hythe Surveyor, and shall meet 
the standards of accuracy as set fortb below; 

Reference may homadetostandards of accuracy for horizontal 
controlfraverses.asdescrihed in theTxOOT Survey Manual,iatest 
edition,or theTSPS Manual of Practice for Land Surveyino in tbe 
State ofTexas, as may he applicahle. 

d The elevation of aerial control points hased on side shots or short 
traverses must meet the following criteria; 

i. Side shots or short traverses must hegin and end on vertical 
groundcontrolasdescrlbed above. 

ii. Standards, procedures, and eguipment used musthesuchthaf 
the vertical location relative to the control may he reported to 
wi fh inu02ofone^foof . 

AUTOMATION PEOUIPEMENTS 
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Post processing of field data will bo reviewed by tbo State. Oata 
processed by standard calculators, computers, and other business 
hardwareand software normally maintained and used by thoSurveyor 
shall he considered acceptable. 

DELIVERABLES 

Tbe Surveyor sball: 

^ Suhmltafinal aerial control point layout showing the location of the 
points and labeled witb tbeir respective alphanumeric 
designations. 

D Suhmltaplotandcomputergraphlcsofan 11 Inch hy17lnch index 
map showing an overall view of tbe project and tbe relationship of 
primary monumentation and control used In tbe preparation of the 
project, signed and sealed hy a PPLS, and as directed bythe 
State 

D Submita plot and computer graphlcsof an 11 Inch hy 17 Inch 
horizontal and vertical control sheet showing the primary survey 
control monumentation used In fhe preparation of the project, 
signed and sealed byaPPLS,and as directed by the State. 

D Submit a n 8 ^ i n c h h y 1 1 Incb data sheet for each aerial ground 
control point which must Include, but need not he limited to, a 
location sketch, a physical description of the point, surface 
coordinates, the elevation, and datums used. 

D Submita COor OVO containing thegraphlcsflles and scanned 
Images of the control data sheets 

Submltawrltten statement describing the datum used along with 
copies of all relevant NCS and data sheets. 

D Submita written tabulation of all aerial control points with their 
respective alpha-numeric designations, surface coordinates (for 
center panel points only), and elevations. 

ELECTION COPE 

A. State Land Surveying 

State Land Surveying includesfbe performanceof land surveying associated 
with "the location or relocation of original land grant boundaries and corners; the 
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calculation of area and the preparation of field note descriptions of both surveyed 
a n d UO-SUrVOyod land Or a n y land In W h l c b t b o S ta te Or the P u h l l C p r O O S c h o o i 

Pund has an interest; the preparation of maps showing sucb survey results; and 
the field notes and maps of which are to be filed in the Oeneral Land Offlce,"as 
quoted in the Surveyors Act. 

1 PURPOSE 

The purposeof state laod surveying is to survey all State owned real 
propertyunderthemanagementoftheOeneral Land Office (OLO)or the 
School Land Board (SLB), to he used by the State for highway purposes. 

A survey per tormedbyaTexas RegisteredProfesslonalLandSurveyor 
(PPLS) is aooeptahie except io those circumstances io which the 
anticipated improvements may cause permanentshoreiine alteration or 
other change or modification o f a O L O property shoreline boundary, in 
such cases,acoastai boundary survey in the form and manner provided 
bySection33.135,TexasNaturalResourcesCode, must ho performed by 
aTexas Licensed State Land Surveyor(LSLS). 

2 TASKS TO SE COMPLETED BY A LICENSED STATE LAND 
SURVEYOR 

The State will reguest state land surveying on an as needed basis. Tbo 
services shall include, hut are not limited to the following; 

The Surveyor shall; 

a. Survey the coastal and water boundaries, navigable streams or 
rivers, and otber waters that are tidally affected, requiring the 
determination of tbe gradient boundary or the mean high water, as 
appropriate. 

h Survey the profile of the waterway, along the proposed baseline of 
tho highway. 

c. Survey original iand grant boundaries and un-surveyed lands. 

d. Prepare field note descriptions, area calculations, parcel plats, and 
updating the current right-of-way maps, which are to be filed in the 
General Land Office. 

3. GROUND CONTROL ACCURACY STANDARDS 
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The Surveyor shall provide: 

a. Horizontal ground control in accordance with the current project 
datum. 

b. Vertical ground control in accordance with the current project 
datum. 

DELIVERABLES 

The Surveyor shall: 

• Prepare all deliverables and present according to current right-of-
way mapping standards. 

B. Traffic Control 

The Surveyor shall control traffic in and near surveying operations adequately to 
comply with provisions of the latest edition of the Texas Manual on Uniform 
Traffic Control Devices - Part VI which can be found on the State's internet site. 

In the event field crew personnel must divert traffic or close traveled lanes, a 
Traffic Control Plan based upon principles outlined in the latest edition of the 
Texas Manual on Uniform Traffic Control Devices - Part VI shall be prepared by 
the Surveyor and approved by the State prior to commencement of field work. A 
copy of the approved plan shall be in the possession of field crew personnel on 
the job site at all times and shall be made available to the State's personnel for 
inspection upon request. 

C. Underground Excavation 

The Surveyor shall contact the "Texas Excavation Safety System, Inc." 
(DIGTESS), or call telephone number 811, to mark underground utilities prior to 
digging the holes for monuments, as necessary. The Surveyor shall maintain 
documentation of all notification calls. The Surveyor shall comply with the States 
excavation laws as they appear in the Texas Administrative Code (TAC). 

D. Preventative Measures to Prevent the Spread of Oak Wilt Contamination 

The Surveyor shall take the following preventive measures while cutting, pruning, 
or removing oak trees in counties which have confirmed cases of Oak Wilt or at 
the direction of the State: 
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a When possible, employ alternative methods instead of pruning or cutting 
OaktrOOS. 

D Whenpossible,perform necessary pruningand cutting of healthy trees 
during the winter months of January and February when Sap Beetles are 
least active. Also, if possible, avoid pruning or cuffing during Spring 
months when Sap Beetles are most active. 

D Treat wounds with pruning painf in Oak Wiit infected counties fo 
discourage insects, especially during warm weather. 

D Sterilize ail pruning tools between each tree with either Lysol^spray era 
70 percent rubbing alcohol solution. The use of chlorine bleach solutions 
fo sterilize pruning tools is discouraged duo fo prematureoxidation or 
rusting of steel parts. 

^ Destroy the tree cuttings by burning or burying the wood, or dispose of the 
wood in another approved method. 

E. Additional Reguirements 

1 ADHERENCE TCSCHEOLiLE 

if at any time during the Contract Period the Surveyor determines that it is 
unable to meetascheduled submission date, the Surveyor sball notify the 
State in writing immediately. This notification shaii consist of an 
explanation as tothe reason(s) for tho dolayand arevised submission 
schedule,which shall to the extent possible,incorporateaplan to recover 
days lost asaresult of subject delay. 

if at any time during tbe Contract Period the Surveyor encounters 
unforeseen circumstances which may materially affect the scope, 
complexity or character of the work authorized by the State, the Surveyor 
shall notify the State in writing immediately withacomplete description of 
the circumstances encountered. 

2 TRANSMITTAL 

All documents submitted to the State shall he accompanied hyalefter of 
transmittal which shall include, hut need not be limited to, the highway 
number, project limits,county,CSJ,contract numher,work authorization 
number and an inventory of attachments. 

3 RICHT-CE-ENTRY 

It shall he the responsibility of the Surveyor to secure permission to enter 
privatepropertyforpurposes of survey. It is tbestatedpolicy of tbe 
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State to make every effort to maintain positive relations with the 
general public. In pursuance of that policy, the Surveyor shall not commit 
acts which will result in damages to private property and the Surveyor 
shall make every effort to comply with the wishes and address the 
concerns of private property owners. 

F. Compensation 

1. Payment requests shall include the Surveyor's invoice. 

2. Progress Report 

The Surveyor shall submit a monthly progress report electronically by the 
5 t h of each month following the month through which status is being 
reported. Progress and percent complete shall be according to the task as 
included in the scope. 

With each payment request, the Surveyor shall submit the corresponding 
project progress report which shall, as a minimum, include the percentage 
of total work complete as of the date of the payment request and a 
description of current work activity. The percentage of total work complete 
shall not be based simply on the percentage of funds expended, but shall 
be based on the best judgment of the Surveyor as to the percentage of 
actual work complete. 
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ATTACHMENT D 
D-1 

WORK AUTHORIZATION NO. 
CONTRACT FOR SURVEYING SERVICES 

THIS WORK AUTHORIZATION is made under Surveying Contract No. (Contract) 
between the State of Texas, acting through the Texas Department of Transportation (State), and 

(Surveyor). 

PART I. The Surveyor shall perform surveying services generally described as 
. The responsibilities of the State and the Surveyor as well as the work 

schedule are further detailed in Exhibits A (Responsibilities of the State), B (Responsibilities of the 
Surveyor), and C (Work Schedule) to this Work Authorization. 

PART II The maximum amount payable under this Work Authorization is $ and 
the method of payment is as set forth in Attachment E of the Contract. This amount 
is based on the rates set forth in Attachment E (Schedule of Rates) to the Contract and the costs set 
forth in Exhibit D (Budget) to this Work Authorization. 

PART III. Payment to the Surveyor under this Work Authorization shall be made in accordance with 
Exhibit D. 

PART IV. This Work Authorization is effective when executed by both parties and terminates on 
or when the contract terminates, whichever occurs first. 

PART V. This Work Authorization does not waive the parties' responsibilities and obligations as 
established by the Contract. 

PART VI. Exhibits A, B, C, D, and H-2 are made part of this Work Authorization. 

THE SURVEYOR THE STATE OF TEXAS 
TEXAS DEPARTMENT OF TRANSPORTATION 

(Business name) 

(Signature) (Signature) 

(Printed Name and Title) (Printed Name and Title) 

(Date) (Date) 

List of Exhibits: 
Exhibit A - Responsibilities of the State 
Exhibit B - Responsibilities of the Surveyor 
Exhibit C - Work Schedule 
Exhibit D - Budget 
Exhibit H-2 - Subprovider Monitoring System Commitment Agreement 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
TO WORK AUTHORIZATION NO. 

CONTRACT FOR SURVEYING SERVICES 

THIS SUPPLEMENTAL is made under Surveying Contract No. (Contract) 
between the State of Texas, acting through the Texas Department of Transportation (State), and 

(Surveyor). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

This supplemental is effective when executed by both parties. All other terms and conditions of Work 
Authorization No. remain in full force and effect. 

THE SURVEYOR THE STATE OF TEXAS 
TEXAS DEPARTMENT OF TRANSPORTATION 

(Business name) 

(Signature) (Signature) 

(Printed Name and Title) (Printed Name and Title) 

(Date) ~ (Date) " 
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ATTACHMENT E 

SCHEDULE OF RATES 

This attachment provides the basis of payment, which is indicated by an "X" in the applicable space 
on one or more of the following pages. 

The basis of payment shall be accompanied by a Final Cost Proposal (FCP), which is included in this 
Attachment. 

If more than one basis of payment is used, each one must be supported by a separate FCP 
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LUMP SUM 

Definition 
A lump sum is a single dollar figure paid for one or more deliverables. There may be 
multiple lump sums if each is associated with a distinct deliverable or group of deliverables. 

Components 
A lump sum includes labor rates, overhead, fee, and direct costs. Therefore, no additional 
payment will be made for labor rates, overhead, fee, or direct costs. 

Required Documentation 
Each invoice shall itemize charges by listing the deliverable or deliverables associated with 
the lump sum for which payment is requested. The Surveyor is not required to submit 
evidence of actual labor rates, hours worked, travel, overhead rates, or any other cost. 

Audit Adjustment 

Lump sums are not subject to change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more interim or final 
deliverables. Pro rata payments may be made based on the percentage of work on a 
deliverable that has been completed. 
Final Cost Proposal 
The contract FCP must contain rates that are established at the time of the contract. One 
or more of the following methods must be used. First, the contract FCP may identify 
specified rates and direct costs that will be used later to build lump sums. Second, the 
contract FCP may identify unit costs and direct costs that will be used later to build lump 
sums. Third, the contract FCP may identify future work authorizations and corresponding 
lump sums. 

Work Authorizations 
A work authorization may have more than one lump sum if each is associated with a distinct 
deliverable or group of deliverables. If lump sum work authorizations will be used, the 
contract FCP must contain detailed and negotiated unit costs or specified rates so that the 
lump sum for future work authorizations can be calculated with certainty on the basis of cost 
figures contained in the contract FCP, or it must contain a schedule of future work 
authorizations with their associated lump sums. Lump sum work authorizations may not be 
calculated on the basis of actual labor rates, overhead rates, fee, or direct costs because 
actual costs are not audited or adjusted under a lump sum contract. The basis for lump 
sums may not be left for negotiation at the time work authorizations are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1010 
ERP Contract No. 4569 

UNIT COST 

Definition 
A unit cost is a dollar figure paid for a unit of production. A different dollar figure may be 
associated with each unit of production. 

Components 
The unit cost includes labor rates, overhead, and fee, Therefore, no additional payment will 
be made for labor rates, overhead, or fee. 

Required Documentation 
Each invoice shall itemize charges by unit of production and unit cost and any direct costs. 
The Surveyor may be required to provide additional evidence of units of production and 
direct costs. The Surveyor is not required to provide evidence of actual labor rates, hours 
worked, overhead rates, or any other cost, except direct costs. 

Audit Adjustment 
Unit costs are not subject to change as the result of an audit. Direct costs are subject to 
change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more units of production. Pro 
rata payments may not be made based on the percentage of work on a unit of production 
that has been completed. 

Final Cost Proposal 
The contract FCP must contain a schedule of all unit costs with their associated units of 
production and any direct costs. It must also clearly identify the circumstance that will 
cause a payment to become due. 

Work Authorizations 
Different units of production may be included in a work authorization in any combination. If 
unit cost work authorizations will be used, the contract FCP must contain unit costs for each 
unit of production that will be included in any work authorization as well as any direct costs. 
Unit costs may not be left for negotiation at the time work authorizations are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1010 
ERP Contract No. 4569 

SPECIFIED RATE 

Definition 
X A specified rate is an overall hourly rate that includes almost all cost elements. A different 

specified rate may be associated with each type of labor. 

Components 
The specified rate includes labor rates, overhead, and fee. Therefore, no additional 
payment will be made for labor rates, overhead, or fee. 

Required Documentation 
Each invoice shall itemize charges by name of worker, type of labor and specified rate, shall 
list any direct costs, and shall include copies of time sheets supporting the requested 
payment. The Surveyor may be required to provide additional evidence of hours worked 
and direct costs. The Surveyor is not required to provide evidence of actual labor costs, 
overhead rates, or any other cost, except direct costs. 

Audit Adjustment 
Specified rates are not subject to change as the result of an audit. Direct costs are subject 
to change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more interim or final 
deliverables or on a periodic basis that is clearly identified. Pro rata payments may not 
otherwise be made. 

Final Cost Proposal 
The contract FCP must contain a schedule of all specified rates with their associated types 
of labor and any direct costs. It must also clearly identify the circumstance that will cause a 
payment to become due. 

Work Authorizations 
Different types of labor may be included in a work authorization in any combination. If 
specified rate work authorizations will be used, the contract FCP must contain specified 
rates for each type of labor that will be included in any work authorization as well as any 
direct costs. Specified rates may not be left for negotiation at the time work authorizations 
are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1010 
ERP Contract No. 4569 

FINAL COST PROPOSAL (FCP1 

MAXIMUM AMOUNT PAYABLE $2.000,000.00. 

Detailed data and calculations: 
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LEGACY CONTRACT NO. 18-5IDP1010 
ERP CONTRACT NO. 4569 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

PRIME PROVIDER NAME: Halff Associates, Inc. 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

RPLS - Sr. Project Manager 15+ $65.00 $195.38 
Licensed State Land Surveyor 10+ $56.50 $169.83 
RPLS - Task Leader 10 to 15 $46.50 $139.77 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 

5 to 10 $34.00. $102.20 

Survey Tech 1 to 5 $31.50 $94.68 
Senior GIS Operator $42.00 $126.25 
GIS Operator $34.00 $102.20 
GIS Technician $27.00 $81.16 
Admin/Clerical $22.50 $67.63 

INDIRECT COST RATE: 173.26% 
PROFIT RATE: 10.0% - - I -
Contract rates include labor, overhead, and profit; 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required: 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1010 

ERP CONTRACT NO. 4569 

ATTACHMENTE - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Gorrondona & Associates, Inc. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

RPLS - Project Manager 15+ $55.00 $ 148.23 
RPLS - Task Leader 10 to 15 $49.50 $ 133.40 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 

5 to 10 $36.82 $ 99.23 

Survey Tech 1 to 5 $31.44 $ 84.73 
Senior GIS Operator $33.00 : $ 88.94 
GIS Operator $29.00 $ 78.16 
GIS Technician $27.00 $ 72.77 
Admin/Clerical $22.00 $ 59.29 
Project Coordinator - Mobile LiDAR $43.27 $ 116.61 
Mobile LiDAR Processing Technician $32.75 $ 88.26 
Project Coordinator - AM $46.00 $ 123.97 
Certified Photogrammetrist $38.67 $ 104.22 
Analytical Triangulation Specialist $29.00 $ 78.16 
Aerial Mapping Technician $29.00 $ 78.16 
Orthophoto Specialist $27.50 $ 74.11 
Mapping Editor (includes QA/QC, Finishing, & Finalization) $29.00 S 78.16 
Aerial Office Technician $20.50 $ 55.25 
Project Coordinator - AP $43.27 $ 116.61 
Aerial Processing Technician $31.50 $ 84.89 
Project Coordinator - FWAL $43.27 $ 116.61 
Airborne LiDAR Processing Technician $32:25 $ 8691 
Project Coordinator - HAL $43.27 $ 116.61 
Helicopter LiDAR Processing Technician $32.25 $ 86.91 
Photo Lab Specialist $23.00 $ 61.99 
Photo Processing Technician $24.50 $ 66.03 

INDIRECT COST RATE: 145.00% ac. i t iS i i s i l i i ? 
PROFIT RATE: 10.0% mmagwmmmm SK^BSNmB 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18T5IDP1010 
ERP CONTRACT NO. 4569 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Nathan D. Maier Consulting Engineers, Inc. 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

*r--^dy^ik£,t HOURLY 
CONTRACT RATE 

RPLS - Project Manager 15+ 

. •'= 
$150.00 

RPLS - Task Leader 10 to 15 . $120.00 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 5 to. 10 ^,%$'ty£fy%%*>¥'- $90.00 

Survey Tech 1 to 5 £i?^i&.'JrsA'Q:?f$' $80.00 
GIS Technician $80.00 
Admin/Clerical ;< i • \v. i' $65.00 

r:';',!I'; f:..'1, 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1010 
ERP CONTRACT NO. 4569 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

PRIME PROVIDER NAME: Halff Associates, Inc. 

SERVICES TO BE PROVIDED 

#™ 
UNIT COST 

1 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

Ary^.w';." % 
hour $95.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

hour $150.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

hour $185.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) • •--A'.'r-'^J-, 

hour $195.00 

1 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included.) 

l y - % ' y 

f a ^ I ^ ^ ) hour $175.00 

2 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) W^0^^W0^^- hour $230.00 

3 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) 

hour $265.00 

4 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) 

'^M^M-:''<^>^ hour $275.00 

LiDAR Mobile Mapping System, (Includes Vehicle Operator, 
LiDAR Technician mileage on project and fuel) (Does not 
include travel to project.) 

VvSfc/;.£;'A.;^.« • iJ-\-:,i 
^Hk00^^^^k day $8,000.00 

Aerial Photography Flight Crew Fixed Wing Aircraft (Includes 
Pilot and Camera Operator) 

. . • 
v- ;..^.A.V."./---! 

^ - m * ^ : ' : 

hour $185.00 

LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and 
LiDAR Operator) rt^A hour $190.00 

LiDAR Helicopter Flight Crew (Includes Pilot and LiDAR 
Operator) 

.Ki^.^-'^'^'~v; hour $200.00 

LiDAR Flight Crew Fixed Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) 

hour $185.00 

LiDAR Flight Crew Rotary Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) 

,?- .̂̂ r';
h ""(,''•• ;'••'• > 

- zAw-*:.* 
tt«*#r*v***v^. 

hour $185.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO 18-5IDP1010 
ERP CONTRACT NO. 4569 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Lodging/Hotel (Taxes/fees not included) Day/person Current State 

Lodging/Hotel - Taxes and Fees Day/person $40.00 

Meals (Excluding alcohol & tips) (Overnight stay required) Day/person Current State 

Mileage Mile Current State 
Rental Car (Includes taxes and fees; Insurance costs will not 
be reimbursed) 

day $65.00 

SUV or ATV Rental (Includes taxes and fees; Insurance costs 
will not be reimbursed) 

day $125.00 

Rental Car Fuel gallon $3.50 

Air Travel Rd Trip/person $400.00 

Air Travel - In State - Short Notice (Coach) Rd Trip/person $375.00 
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $300.00 
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $600.00 

Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $500.00 

Taxi/Cab fare each/person $20.00 

Parking day $15.00 

Toll Charges each $2.00 

Standard Postage Letter Current Postal 

Certified Letter Return Receipt Each Current Postal 

Materials and Shipping Per Package $25.00 

Courier Services Each $25.00 

Photocopies B/W (8 1/2" X 11") Each $0.10 

Photocopies Color (8 1/2" X11") Each $0.40 

Photocopies B/W (11" X 17") Each $0.20 

Photocopies Color (11" X 17") Each $0.74 

Digital Ortho Plotting Sheet $1.25 

Railroad - Flagger (Service provided by RR) Hour $60.00 

Railroad - Insurance in addition to STD Minimum Required 
(Minimum coverage of $1 Million required by RR.) 

Each $3,500.00 

Railroad - Permit Each $500.00 
Railroad - Safety Training (If required - Heavy Rail Safety 
Training Certificate, includes classroom training and employee 
certification card.) 

Per Person $250.00 

Deed Copies Sheet $2.00 
Traffic Control Services, Arrow Boards and Attenuator trucks -
Small Project (Includes labor, equipment and fuel) 

Day $1,750.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Medium Project (Includes labor, equipment and fuel) 

Day $2,750.00 

Traffic Control Services. Arrow Boards and Attenuator trucks -
Large Project (Includes labor, equipment and fuel) 

Day $3,400.00 

Law Enforcement/Uniform Officer (including vehicle) Hour $75.00 
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LEGACY CONTRACT NO. 18-5IDP1010 
ERP CONTRACT NO. 4569 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Type II ROW Monument - Excavated/Drilled, rocks, rocky soil. 
2-4 inch depth (Includes crew time, equipment, materials, 
rentals, & labor.) Brass Marker supplied by TxDOT. 

Each $55.00 

Type II ROW Monument - Poured 2-3 Feet (Includes One Call, 
crew time, equipment, materials, rentals, labor.) Brass Marker 
supplied bv TxDOT. 

Each $225.00 

Boat with Motor Day $200.00 

Hydrographies Sonar Equipment Day $100.00 

Reprographics Per Sq FT $3.00 

Ground Target (includes paint, panel material, etc.) Each $20.00 

Robotic Closed Circuit Television with Video Day $700.00 
Helicopter Equipment LiDAR -Transit Miles (including turn, 
maneuver miles and local airport to project) 

per mile $15.00 

Helicopter Equipment LiDAR -Project Flight Miles (On project 
flight miles) 

per mile $55.00 

Rotary Winq Unmaned Aerial System Lidar per day $7,000.00 
Fixed Wing Airborne LiDAR- Transit Miles (including turn, 
maneuver miles and local airport to project) 

per mile $12.00 

Fixed Wing Airborne LiDAR- Project Flight Miles (On project 
flight miles) 

per mile $24.00 

Fixed Winq Unmaned Aerial System Lidar per day $8,000.00 
Aerial Photography- Transit miles (including turn, maneuver 
miles and local airport to project) 

per mile $6.00 

Aerial Photography- Project Flight Miles (On project flight miles) per mile $28.00 

Aerial Photography- Airborne GPS/IMU Data 
collection/Processing 

per project $2,275.00 

Photo Lab Service- Black and White Processing (film, 
development, scanning) 

per frame $17.00 

Photo Lab Service- Color Processing (film, development, 
scanninq) 

per frame $27.00 

Photo Lab Service- Color Infrared Processing (film, 
development, scanning) 

per frame $27.00 

Photo Lab Service- Digital image processing Per Frame $27.00 

Photo Lab Service- Enlargements, Lamination, Mounting per sq ft $7.00 

Title Report each $400.00 
Mobilization for Aerial Photography/LiDAR Fixed Wing Aircraft 
(Includes aircraft.Pilot, Camera/Li DAR Operator, fuel and 
transportation cost) 

per project $20,000.00 

Mobilization for Helicopter Airborne LiDAR (Includes helicopter, 
Pilot, LiDAR Operator, fuel and transportation cost) 

per project $20,000.00 

Terresterial Scanner hour $80.00 
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LEGACY CONTRACT NO. 18-5IDP1010 
ERP CONTRACT NO- 4569 

ATTACHMENT E - FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation, 
such as a usage log, must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. 
For items with a maximum cost, actual cost to be billed not to exceed the maximum shown. Itemized receipts must be maintained 
for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum - No documentation 
required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will 
be reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct 
expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work 
authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more 
than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this contract 
including prime provider and subproviders. For Lump Sum - This statement does not apply. 
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Contract for Surveying Services Contract No. 18-5IDP1010 
ERP Contract No. 4569 

ATTACHMENT F 

Computer Graphics Files 

Data (original and processed) shall be provided to the State on a compact disk or other approved 
medium and shall be fully compatible with the State's computer system and with programs in use by 
the State at the time of submission without further modification or conversion. The program formats 
used by the State are: Microsoft® Word for word processing; MicroStation® for graphics applications; 
and CAiCE™ Visual® Transportation, GEOPAK®, and AASHTOWare® SDMS® for survey data. 
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Contract for Surveying Services 

ATTACHMENT G 

Contract No. 18-5IDP1010 
ERP Contract No. 4569 

Not Applicable 
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Contract for Surveying Services Contract No. 18-5IDP1010 
ERP Contract No. 4569 

ATTACHMENT H-SG 

Historically Underutilized Business 
for State Funded Professional or Technical Services Contracts 

HUB Goal Assigned-State ofTexas Subcontracting Plan Required 

1) POLICY. It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in 
the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and 
subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and 
administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to 
assist in the development of firms that can compete successfully in the market place outside the HUB program. 
Consequently, the HUB requirements of the Department's HUB Program apply to this contract as follows: 
(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal 

for this contract. 
a. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or 

sex in the award and performance of contracts. 
b. When submitting the contract for execution by the Department, the Provider must complete and furnish 

Exhibit H-1 which lists the commitments made to all subproviders, including certified HUB 
subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s) 
containing the original signatures of the Provider and HUB(s) that were indicated in the original 
submitted State ofTexas HUB Subcontracting Plan (HSP) in Section 8. For Work Authorization 
Contracts, Exhibit H-1 is required at the time of submitting the contract for execution by the Department. 
Exhibit H-2 will be required to be completed and attach with each work authorization number that is 
submitted for execution, if the HUB will be performing work. If non-HUB subprovider is performing 
work, insert N/A (not applicable) on the line provided. A prime must allow a HUB maximum 
opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the 
purpose of hindering a HUB's performance under the contract. Any substitutions or changes to the HSP, 
in addition to any changes to the original contract award, shall be subject to prior written approval by the 
Department. If there are anv changes to the subproviders during the contract term, the Provider must 
furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders. 

c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result 
in a letter of reprimand: in termination of the contract by the Department; in a deduction from money due 
or to become due to the Provider, not as a penalty but as damages to the Department's HUB Program; or 
such other remedy or remedies as the Department deems appropriate. 

2) DEFINITIONS. 
a. "Department" means the Texas Department ofTransportation (TxDOT). 
b. "Contract" is the agreement between the Texas Department ofTransportation and a Provider. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "Joint Venture" means an association of two or more businesses to carry out a single business enterprise for 

profit which combines their property, capital, efforts, skills and knowledge. 
e. "Historically Underutilized Business (HUB)" means any business so certified by the Texas Building and 

Procurement Commission. 
3) PERCENTAGE GOAL. The goal for Historically Underutilized Business (HUB) participation in the work to 

be performed under this contract is 23.7% of the contract amount. 
4) PROVIDER'S RESPONSIBILITIES. A Provider (HUB or non-HUB) must perform a minimum of 30% of 

the contract with its employees (as defined by the Internal Revenue Service). The contract is subject to the HSP 
Good Faith Effort Requirements. 
a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any of the 

following and other efforts made as a "Good Faith Effort" to obtain HUB participation. 
(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus 

media concerning subcontracting opportunities. 
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Contrect for Surveying Services Contract NO.18-51DP1010 
ERP ContrectNo. 4569 

(2) Whemer me prime provided written notice to at least three (3)quahf^ed HUBs all^ 
for HUBs to participate effectively. 

(3) Whether the prime documented reasons mr rejection or met with the rejected HUB to discuss t^^ 
rejection. 

(4) Whetherthe prime provided qualified HUBs with adequate mformatic^n about bondm 
plans, the specifications, scope ofwork and requirements ofthe contract. 
Whether the prime negotiated in good f^im with qualified HUBs, not rejecting qualified HU^ 
also the lowest responsive bidder. 

(o^W^emer the prime used the services of available m 
contractor'sgroups, local,state, and federal business assistance offices, and omerorganizatio 
provide support services to HUBs. 

NOTE: The Provider must not cause or allow subproviders to bid their services. 
b. The precedmg information shall be submitted directlyto me Chair of the Oor^ultantSelec 

responsible for the contract. 
c. The Provider shall make all reasonable efforts to honor commitments to I ^ B subproviders n^ 

original HSP in Section 8. Where the Provider terminates or removesalTUB subprovider named in the 
initial corrm îtment, the Provider must demonstrate onacase-by-case basis to the satis^ 
Department that the originally designated H I ^ was not able or willing to perform. The term "unable" 
includes, but is not limited to,afirm that does not have the resources and expertise to finish the work and/or 
afirm that substantially increases the time to complete the project. 

d. The Provider shall make all reasonable efforts to replaceaHUB subprovider mat is unable orunwillm^ 
perform successmlly with another HUB and m Any 
substitution ofHUBs shall be subject to priorwritten approval by the Department. The Department will 
requestastatement from the firm being replaced concerning its replacement prior to approving the 
substitution. Ifmere are anv changes to the subproviders during the contract term, me Provider must furnish 
aRevised Exhibit H-1 showing the revised commitment of all subnroviders. 

e. The Provider shall designateaHUB liaison officer who will administer the Provider'sHUB program and 
who will be responsible for mamter^ceofrecords of ef^ 

^ ELIOIBIEITYOEHUBs. 
a. TheTexas Buildmg and Procurement Conm^ssion (TBPC) ceriifies the eligibility o f H T ^ 
b. The TBPCmaintainsadirectory of certified HUBs. The HUB Directory is available through the 

Department'sBusinessDpporiunit^ Programs Office and through the Internet at theTBPC'sWebsite 
(http:^www2.tbpc.state.tx.us/cmbl/hubonlv.html^. 

c. Only HUB firms ceriified and identifiedmspecific categories and classes at the time me contra 
at me time me corr^t^ents are submitted are eligible to be used in me inf^ 
Provider as required under Section 2.c. above. 

d. I f during me courseofthe contract it becomes ne^ 
the information submitted by me Provider as required by Section 2.c. above, then only certified HUBs will 
be considered eligible asasubstituted firm. The Provider'swritten request for substitutions ofHUB 
subproviders shall be accompamedbyadetailed explanation, winch should substantiate me need fora 
substitution. The Department will verify me explanation with me HUB firm being replaced before givm^ 
approval ofthe substitution. Ift^ere are anv changes to the subproviders during the contract term, the 
Provider must mrnishaRevisedExhibitH-lshowmg the revised corrm îtment of all subproviders^ 

e The 73rd l^gislat^epassedTexas Civil Statutes, Article r̂ o^^eh^^^ 
entities and certain disadvantaged businesses. The Statute provides for civil penalties tor persons who 
falsely claim disadvantaged busmess status and forthe general conttactor who knowm 
person claiming to beadisadvantaged business, 

ô  DETERMINATION OEHUBPARTICIPATION. 
A firm must he an eligible HUB and perfbrmaprofessionalorteclmicalmnction Proof of 
payment, such as copies of canceled checks, properly identifying the Department'scontract number or project 
numbermay be required to substantiate the payment, as deemed necessary bythe Department. AHUB 
subprovider, with prior written approval from me Deparm^ent, may subconttact 70 
HUB subproviderperfdrmsacommercially useful function. All subcontracts shall include the provisions 
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requiredmthe subcontract and shall be approved as to form, in writmg,bytb^ 
performed under the subcontract. A HUB perf^rmsacommerciallyusef^ function when it is responsible fbra 
distinct element of the work ofacontract; and acmally manages, supervises, and controls me mate^ 
equipment, employees, and all other business obhgations attendant to the satisfactory completion of contracted 
work. Ifthe subcontractor uses an employee leasmg firm for the purpose ofprovidmg salary and benefit 
administration, me employees must in all other respects be supervised and perform on me job â  
employees ofthe subcontractor. 

7) CQivlPLlANGEOEPROVlDER. 
8) Toensure mat HUB requirements ofthis contract are complied with, the Department will monitor the Provider's 

efforts to involve HUBs during the performance of tins contract. This will be accomphshedbyareview ofthe 
monthly State ofTexas HUB Subcontractmg Plan Prime Contractor Progress Assessment Report (ExfubitH-^ 
subn^tted to me Business Opportunity Programs OfT ĉe by me Provid 
the HUB contract goal, and by compliance reviews conducted by the Departroent. The State ofTexas HUB 
Subconttactmg Plan Prime Contractor Progress Assessment Report ( E x h i b i t ^ ^ ) ^ 
mimmummont^y to me BusmessOpport^it^ Programs Of^ 
appropriate agency contact. 

The Provider shall receive credit toward me HT^B goal based on acmal payments to me HUB subproviders wim 
me mllowmg exceptions and only ifthe arrangement is consistent wim standard industrypra^^ 
(l)Payments to brokers or firms withabrokermg type operation will be credited o r d y ^ 

commission; 
^Payments toajoint venture will not he credited unless all partnersmmejomtvenr^ 
(3) PaymentstoaHUB subprovider who has subcontractedaportion of the work required under the subcontract 

will not be credited unless the HUB performsacommercially useml function; 
(4) PaymentstoaHTTB will not be credited i f me firm does not provide me goods or perfd 

for; 
Payments made toaHUB mat cannot be linked by an invoice or canceled check to the contract under w ^ 
credit is claimed will not be credited. 

AProvidermust not withhold or reduce payments to any HUB withoutareason that is accepted as standard 
industrypractice. AHUB prime or subprovider must comply wim me terms ofme contract or subcontract 
Work products, services, and conm^odities must meet contract specifications whemer performed b 
subprovider. 

AProvidersfailure to meet the HUB goal and failure to demonstrate to the Department'ssatisfactionsuff^ 
"Good Faith Ef^rt" on his/her part to obtam HUB participation shall constimteabreach of contt^ Insucha 
case, the Departrnent reserves the right to issuealetter of reprimand; to deduct the amount ofHUB goal not 
accomplished by HUBs fromthe money due or to become due the Provider, not asapenalty but as damages to 
me Department'sHUB program; or such other remedy or remedies as the Department deems appropriate. 

0) RECORDS AND REPORTS. 
a. After submission of the initial con^itment (Exhibit H ^ , required by Section 2 . c . o fmi sa^ 

Provider shall subrnit State ofTexas HUB Subcontractmg Plan Prime Contractor Progress A 
Report (ExlnbitH^)atarrnnimummontl^y,after contra involvement. 
One copy ofthe State ofTexas HUB Subcontracting Plan Prime contractor Progress Assessment Report 
(Exhibit H^) is to be sent to me Business Opporturuty Programs Office of me Depart m 
addition, the State ofTexas HUB Subcont̂ actmg Plan Prime Contractor Progress Assessment Report 
(ExhibitH^mustbe submitted with the Provider'sinvoice. All payments made to subproviders are to be 
reported These State ofTexas HUB Suhcontracbn^ Pian Prime Contractor Progress Assessment 
Reports are required n^onthiy even during months when no payments to sunproviders have been 
ntade. The State ofTexas HT^B Subcontracting Plan Prime Contractor Progress Assessment Report will be 
required until all work on the contract has been completed. The Oepartment may verify the amounts being 
reported as paid to HUBs by requesting copies of canceled checks paid to HUBs onarandom basis. 
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b. Subproviders should be identified on the State ofTexas HUB Subcontracting Plan Prime Contractor Progress 
Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing 
period, cumulative payment amount and percentage ofthe total contract amount. 

c. All such records must be retained for a period of seven years following final payment, or until an 
investigation, audit, examination, or other review undertaken during the seven years, and shall be available at 
reasonable times and places for inspection by authorized representatives of the Department and other 
agencies. 

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the 
subprovider payments to the Business Opportunity Programs Office of the Department, and one copy to the 
Department with the Provider's final invoice. 

12/06 
HUB.ATT 
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EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #: 18-5IDP1010 / ERP #4569 Assigned Goal: 23/7% Federally Funded State Funded X 

Prime Provider: Halff Associates. Inc. Total Contract Amount: $2.000.000.00 

Prime Provider Info: DBE HUB Both 

Vendor ID #: 17513086995 DBE/HUB Expiration Date: N/A 
(First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing "N/A " on the I" line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Vendor ID# 

(First 11 Digits Only) 

D=DBE Expiration 

H=UUB D a t e 

$ Amount or 

% of Work* 

Gorrondona & Associates, 
Inc. 

Aerial Survey, 
Survey Controls 17523329708 H 02/23/2019 20.00% 

Nathan D. Maier Consulting 
Engineers, Inc. Surveying 17519441129 H 10/27/2018 5.00% 

Subprovider(s) Contract or % of Work* Totals 25.00% 

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 

Total DBE or HUB Commitment Dollars $ 

Total DBE or HUB Commitment Percentages of Contract 25.00% 
(Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEHl.AT 
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EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on litis line: and attach with the work authorization or supplemental work authorization. 

Contract #: Assigned Goal: % Prime Provider: 

Work Authorization (WA)#: WA Amount: Date: 

Supplemental Work Authorization (SWA) #: to WA #: SWA Amount: 

Revised WA Amount: 

Description of Work 
(List by category ofwork or task description. Attach additional pages, if 

necessary.) 

Dollar Amount 
(For each category of work or task description 

shown.) 

Total Commitment Amount (Including all additional pages.) $ 

IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier Subprovider, if any (both DBE and Non-DBE) and 
the total commitment amount must always be on the same page. 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 
Signature Date 

Second Tier Sub Provider 

Subprovider Name: 

VD3 Number: 

Address: 

Phone #& Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Second Tier Sub Provider 

Subprovider Name: 

VD3 Number: 

Address: 

Phone #& Fax #: 

Email: 
Signature Date 

VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
4/06 DBE-H2.ATT 
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EXHIBIT H-4 

Texas Department of Transportation 
Subprovider Monitoring System 

Final Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: % 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of ,20 

Notary Public County 

My Commission expires: 
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^ 

HUB Subcontracting Plan (HSP) 
Prime Contractor Progress Assessment Report 

This form must be completed and submitted to the contracting agency each month to document compliance with your HSP. 

Contract/Requisition Number: Date of Award: Object Code 

Contracting Agency/University Name: 

(mm/dd/yvw) (AgmL/UwOriy) 

Contractor (Company) Name: State of Texas VID #: 

Point of Contact Phone 8: 

Reporting (Month) Period: Total Amount Paid this Reporting Period to Contractor: I 

Report HUB and Non-HUB subcontractor information 

Subcontractor's Name 
Subcontractor's VID or HUB 

Certificate Number 

Tnat 
Certified 
HUB? 

(Yes or No) 

Total Contract $ 
Amount from HSP 
with Subcontractor 

Total $ Amount Paid 
This Reporting Period to 

Subcontractor 

Total Contract $ 
Amount Paid to Date 

to Subcontractor 
Object Code 
{Agency U M QjtfyJ 

$ J ; 
S $ s 
] i t 

$ % $ 
$ j 

$ % 
t t s 
S % s 
t % J 

i t $ 
% % s 
% j s 
i $ J 

% s s 
% $ s 
% s $ 
i i $ 
i i s 
s % ; 

i s 
s i s 
I J s 
J J s 
$ s s 
$ s I 

$ i $ 
s i $ 
t i s 

TOTALS: s i $ 

Signature: Title: Date: 

'Note: Prime contractors can verify subcontractor HUB certification status on-line at httpJ/www2.tbpc.state.C(.us/cmbl/cmblhub.htrnl HSP-PARR>Y an 
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